
 

  

 

NG-CDF MATHIRA 

      National Government Constituencies Development Fund  

Mathira Constituency 

NG-CDF Building 

Next to DCC Karatina Office 

P.O Box 806-01010, Karatina. 

                                            Email:  cdfmathira@ngcdf.go.ke 

 

TENDER DOCUMENTS FOR PROPOSED COMPLETION OF 8 

CLASSROOMS BLOCK: BY WALLING, FIRST FLOOR COLLUMNS, BEAMS 

AND SLABFOR RAMP(FRAME), ROOFING, INSTALLATION OF DOORS, 

WINDOWS AND GLAZING, FINISHES PLASTER, PAINT, KEY POINTING, 

TILING AND ELECTRIFICATION AT KARATINA DEB PRIMARY SCHOOL. 

 

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY 

 

The Fund accounts manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke  

                            Website: http://mathira.ngcdf.go.ke 

 

2) Invitation to Tender (ITT) No: MAT/NG-CDF/035/2025-2026 

 

3) Tender Name: PROPOSED COMPLETION OF 8 CLASSROOMS BLOCK: BY 

WALLING, FIRST FLOOR COLUMNS, BEAMS AND SLAB FOR RAMP(FRAME), 

ROOFING, INSTALLATION OF DOORS, WINDOWS AND GLAZING, FINISHES 

PLASTER, PAINT, KEY POINTING, TILING AND ELECTRIFICATION AT KARATINA 

DEB PRIMARY SCHOOL. 
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INVITATION TO TENDER 

 

PROCURING ENTITY:  

The Fund Accounts Manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke 

 

CONTRACT NAME AND DESCRIPTION:  

PROPOSED COMPLETION OF 8 CLASSROOMS BLOCK: BY WALLING, FIRST 

FLOOR COLUMNS, BEAMS AND SLAB FOR RAMP(FRAME), ROOFING, 

INSTALLATION OF DOORS, WINDOWS AND GLAZING, FINISHES PLASTER, 

PAINT, KEY POINTING, TILING AND ELECTRIFICATION AT KARATINA DEB 

PRIMARY SCHOOL. 

 

1. The NG-CDF MATHIRA CONSTITUENCY invites sealed tenders for the 

proposed cabro laying on pathways, construction of gate and renovation 

of dining and kitchen at Ndimaini Primary School. 

2. Tendering will be conducted under open competitive method National 

using a standardized tender document. Tendering is open to all qualified 

and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and 

inspect the Tender Documents during office hours at the address given 

below. 

4. A complete set of tender documents may be downloaded by interested 

tenders upon payment of a non- refundable fees of Kshs.1,000.00 

deposited to Mathira NG-CDF account provided from 

http://mathira.ngcdf.go.ke  website. 

5. Tender documents may be viewed and downloaded upon payment of 

non-refundable fee of Kshs. 1000 deposited at Mathira NG-CDF Account 

No: from the website http://mathira.ngcdf.go.ke . Tenderers who 

download the tender document must forward their particulars 

immediately to cdfmathira@ngcdf.go.ke to facilitate any further 

clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. 

Tenders shall remain valid for 120 days from the date of opening of 

tenders. 

7. All Tenders must be accompanied by a bid bond of 2% of the quoted 

mailto:cdfmathira@ngcdf.go.ke
http://mathira.ngcdf.go.ke/
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tender sum. 

8. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted. 

9. Completed tenders must be delivered to the address below on or before 

Thursday 20
th
 November 2025 at 10.00 AM. Electronic Tenders will not 

be permitted. 

10. Tenders will be opened immediately after the deadline date and time 

specified above or any dead line date and times pecified later. Tenders 

will be publicly opened in the presence of the Tenderers' designated 

representatives who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender documents 

The Fund Accounts Manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke  

 

B. Address for Submission of Tenders. 

The Fund accounts manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke 

Hand delivered tenders should be dropped at the tender box at the 

entrance of Mathira Constituency NG-CDF Offfices situated at the Mathira 

East DCC Offices- Karatina. 

C. Address for Opening of Tenders. 

NG-CDF Mathira Constituency- Boardroom 

Mathira East DCC Compound  

Opposite Karatina Law Courts. 

 

 

mailto:cdfmathira@ngcdf.go.ke
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Fund Accounts Manager 

NG-CDF Mathira Constituency  

 

 

Signature 

  

 

 

Date 

  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART1: TENDERING PROCEDURES 
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SECTION I - 

INSTRUCTIONS TO 

TENDERERS A

 GENERAL 

PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of 

Contract invites tenders for Works Contract as described in the tender 

documents. The name, identification, and number of lots (contracts) of 

this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “inwriting” means communicated in written form (e.g. by 

mail, e-mail, fax, including if specified in the TDS, distributed or 

received through the electronic-procurement system used by the 

Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business 

Day”. A Business Day is any day that is an official working day of the 

Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the 

Public Procurement and Asset Disposal Act, 2015, Section 62 

“Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any 

corrupt or fraudulent practice and a declaration that the person or his or 

her sub-contractors are not debarred from participating in public 

procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the 

Competition Act 2010, regarding collusive practices in contracting. Any 

tenderer found to have engaged in collusive conduct shall be disqualified 

and criminal and/or civil sanctions may be imposed. To this effect, 

Tenders shall be required to complete and sign the “Certificate of 

Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or 

not), subcontractors, sub-consultants, service providers, suppliers, and 

their personnel, to permit the Procuring Entity to inspect all accounts, 

records and other documents relating to any initial selection process, pre-

qualification process, tender submission, proposal submission, and 

contract performance (in the case of award), and to have them audited 

by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender 

process require that the firms or their Affiliates competing for a specific 

assignment do not derive a competitive advantage from having 
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provided consulting services related to this tender. To that end, the 

Procuring Entity shall indicate in the Data Sheet and make available to 

all the firms together with this tender document all in formation that 

would in that respect give such firm any unfair competitive advantage 

over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned 

enterprise or institution subject to ITT 3.8, or an individual or any 

combination of such entities in the form of a joint venture (JV) under an 

existing agree mentor with the intent to enter in to such an agreement 

supported by a letter of intent. In the case of a joint venture, all members 

shall be jointly and severally liable for the execution of the entire 

Contract in accordance with the Contract terms. The JV shall nominate 

a Representative who shall have the authority to conduct all business for 

and on behalf of any and all the members of the JV during the tendering 

process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual 

tender, be a subcontractor in a separate tender or be part of another 

joint venture for the purposes of the same Tender. The maximum 

number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, 

Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their 

business associates or agents and firms/organizations in which they have 

a substantial or controlling interest shall not be eligible to tender or be 

awarded a contract. Public Officers are also not allowed to participate 

in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to 

have a conflict of interest shall be disqualified. A tenderer may be 

considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control 

with another tenderer; 

b) Receives or has received any director indirect subsidy from another 

tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through 

common third parties, that puts it in a position to influence the 

tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation 

of the design or technical specifications of the goods or works that 

are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by 

the Procuring Entity as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for the 

preparation or implementation of the contract specified in this 

Tender Document; 

h) Has a close business or personal relationship with senior 

management or professional staff of the Procuring Entity who has 

the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the 

Tender document or specifications of the Contract, and/or the 

Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such 

Contract unless the conflicts temming from such relationship 

has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the 

Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or 

fraudulent practice. A tenderer that is proven to have been involved in 

any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate 

in more than one Tender, except for permitted alternative tenders. This 

includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the 

firm is involved. Members of a joint venture may not also make an 

individual tender, be a sub-contractor in a separate tender or be part of 

another joint venture for the purposes of the same Tender. A firm that is 

not a tenderer or a JV member may participate as a subcontractor in 

more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the 

restrictions pursuant to ITT3.9. ATenderer shall be deemed to have the 



4 

 

 

nationality of a country if the Tenderer is constituted, incorporated or 

registered in and operates in conformity with the provisions of the laws 

of that country, as evidenced by its articles of incorporation (or 

equivalent documents of constitution or association) and its registration 

documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed sub-contractors or sub-

consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public 

procurement shall be ineligible to tender or be awarded a contract. The 

list of debarred firms and individuals is available from the website of 

PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in 

Kenya may be eligible to tender and be awarded Contract(s) only if it is 

determined by the Procuring Entity to meet the following conditions, 

i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies 

or budget support from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and 

liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequal

basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial 

relations with that country; 

(b) byanactofcompliancewith a decision of the United Nations Security 

Council taken under Chapter VII of theCharterof the United 

Nations, Kenya prohibits any import of goods or contracting of 

works or services from that country, or any payments to any 

country, person, or entity in that country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility 

satisfactory to the Procuring Entity, as the Procuring Entity shall 

reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of 

their contract inputs (in supplies, local sub-contracts and labor) from 

citizen suppliers and contractors. To this end, a foreign tenderer shall 

provide in its tender documentary evidence that this requirement is met. 

Foreign tenderers not meeting this criterion will be automatically 

disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided for this purpose in 

“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 

9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered 

a foreign tenderer, If it is registered in Kenya and has less than 51 percent 

ownership by nationals of Kenya and if it does not subcontract to foreign 

firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual 

member firms registered in Kenya have less 51 percent ownership by 

nationals of Kenya. The JV shall not subcontract to foreign firms more 

than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local 

and foreign contractors be registered with the National Construction 

Authority and be issued with a Registration Certificate before they can 

undertake any construction works in Kenya. Registration shall not be a 

condition for tender, but it shall be a condition of contract award and 

signature. A selected tenderer shall be given opportunity to register 

before such award and signature of contract. Application for registration 

with National Construction Authority may be accessed from the website 

www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as 

Joint Venture undertakings which may prevent, distort or lessen 

competition in provision of services are prohibited unless they are 

exempt in accordance with the provisions of Section 25 of the 

Competition Act, 2010. JVs will be required to seek for exemption from 

the Competition Authority. Exemption shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A JV 

tenderer shall be given opportunity to seek such exemption as a 

condition of award and signature of contract. Application for exemption 

from the Competition Authority of Kenya may be accessed from the 

website www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of 

having fulfilled his/her tax obligations by producing valid tax compliance 

certificate or tax exemption certificate issued by the Kenya Revenue 

Authority. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may 

have their origin in any country that is not ineligible under ITT 3.9. At 

the Procuring Entity's request, Tenderers may be required to provide 

evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that 

have been declared by the relevant national environmental protection 

agency or by other competent authority as harmful to human beings and 

to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and 

submission of his/her tender, and the Procuring Entity will in no case be 

responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged 

to visit and examine and inspect the Site of the Works and its 

surroundings and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of the 

Works. The costs of visiting the Site shall beat the tenderer's own 

expense. 

5.3 The Tenderer and any of its personnel or agents will be granted 

permission by the Procuring Entity to enter upon its premises and lands 

for the purpose of such visit. The Tenderer shall indemnify the Procuring 

Entity again stall liability arising from death or personal injury, loss of or 

damage to property, and any other losses and expenses incurred as a 

result of the examination and inspection. 
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5.4 The tenderer shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the 

sections specified below, and which should be read in conjunction with 

any Addenda issued in accordance with ITT 10. 

 

PART 1: Tendering Procedures  

Section I – Instructions toTenderers  

Section II – Tender Data Sheet (TDS) 

Section III- 

Evaluation and 

Qualification 

Criteria Section IV – 

Tendering Forms 

PART 

2: 

Works' 

Requir

ements 

Section 

V - Bills 

of 

Quanti

ties 

Section 

VI - 

Specific

ations 

Section 

VII - 

Drawi

ngs 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- 

Contract 

Forms 
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6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part 

of the Contract documents. Unless obtained directly from the Procuring 

Entity, the Procuring Entity is not responsible for the completeness of the 

Tender document, responses to requests for clarification, the minutes of 

a pre-arranged site visit and those of the pre-Tender meeting (if any), or 

Addenda to the Tender document in accordance with ITT 10. Incase of 

any contradiction, documents obtained directly from the Procuring 

Entity shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and 

specifications in the Tender Document and to furnish with its Tender all 

information and documentation as is required by the Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.1 A Tenderer requiring any clarification of the Tender Document shall 

contact the Procuring Entity in writing at the Procuring Entity's address 

specified in the TDS or raise its enquiries during the pre-Tender meeting 

if provided for in accordance with ITT 7.2. The Procuring Entity will 

respond in writing to any request for clarification, provided that such 

request is received no later than the period specified in the TDS prior to 

the deadline for submission of tenders. The Procuring Entity shall 

forward copies of its response to all tenderers who have acquired the 

Tender documents in accordance with ITT 7.4, including a description 

of the inquiry but without identifying its source. If so specified in the 

TDS, the Procuring Entity shall also promptly publish its response at the 

web page identified in the TDS. Should the clarification result in changes 

to the essential elements of the Tender Documents, the Procuring Entity 

shall amend the Tender Documents following the procedure under ITT 

8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is 

encouraged to visit and examine and inspect the site(s) of the required 

contracts and obtain all information that may be necessary for preparing 

a tender. The costs of visiting the Site shall be at the Tenderer's own 

expense. The Procuring Entity shall specify in the TDS if a pre-arranged 

Site visit and or a pre-tender meeting will be held, when and where. The 

Tenderer's designated representative is invited to attend a pre-arranged 

site visit and a pre-tender meeting, as the case may be. The purpose of 

the site visit and the pre-tender meeting will be to clarify issues and to 

answer questions on any matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach 

the Procuring Entity not later than the period specified in the TDS before 

the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, 

if applicable, including the text of the questions asked by Tenderers and 



9 

 

 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Tenderers who have acquired 

the Tender Documents. Minutes shall not identify the source of the 

questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) 

Minutes of the pre-arranged site visit and those of the pre-tender meeting 

at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-arranged 

site visit and those of the pre-tender meeting shall be made by the 

Procuring Entity exclusively through the issue of an Addendum pursuant 

to ITT 8 and not through the minutes of the pre-Tender meeting. Non-

attendance at the pre-arranged site visit and the pre-tender meeting will 

not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the 

Procuring Entity may amend the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall 

be communicated in writing to all who have obtained the Tender 

Documents from the Procuring Entity. The Procuring Entity shall also 

promptly publish the addendum on the Procuring Entity's website in 

accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into 

account in preparing their Tenders, the Procuring Entity should extend 

the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and 

submission of its Tender, and the Procuring Entity shall not be responsible 

or liable for those costs, regardless of the conduct or outcome of the 

tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the 

tender exchanged by the tenderer and the Procuring Entity, shall be 

written in the English Language. Supporting documents and printed 

literature that are part of the Tender may be in another language 

provided they are accompanied by an accurate and notarized translation 

of the relevant passages into the English Language, in which case, for 

purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 
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11.1 The Tender shall comprise the following: 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with 

ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the 

Tender to commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 

establishing the Tenderer's qualifications to per form the Contract if 

its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a 

JV shall include a copy of the Joint Venture Agreement entered into by 

all members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all 

members and submitted with the Tender, together with a copy of the 

proposed JV Agreement. Change of membership and conditions of the 

JV prior to contract signature will render the tenderliable for 

disqualification. 
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall 

be prepared using the relevant forms furnished in Section IV, Tendering 

Forms. The forms must be completed with out any alterations to the 

text, and no substitutes shall be accepted except as provided under ITT 

20.3. All blank spaces shall be filled in with the information requested. 

The Tenderer shall chronologically serialize all pages of the tender 

documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on 

commissions and gratuities, if any, paid or to be paid to agents or any 

other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the TDS, and the method of evaluating 

different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer 

technical alternatives to the requirements of the Tender Documents must 

first price the Procuring Entity's design as described in the Tender 

Documents and shall further provide all information necessary for a 

complete evaluation of the alternative by the Procuring Entity, including 

drawings, design calculations, technical specifications, breakdown of 

prices, and proposed construction methodology and other relevant 

details. Only the technical alternatives, if any, of the Tenderer with the 

Winning Tender conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will 

be identified in the TDS, as will the method for their evaluating, and 

described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the 

Tenderer in the Form of Tender and in the Billof Quantities shall 

conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items against which no rate or price 

is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately 
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by the Procuring Entity. An item not listed in the priced Bill of Quantities 

shall be assumed to be not included in the Tender, and provided that 

the Tender is determined substantially responsive notwithstanding this 

omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price 

comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 

12.1, shall be the total price of the Tender, including any discounts 

offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their 

application in the Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the 

Tenderer are or are not subject to adjustment during the performance 

of the Contract in accordance with the provisions of the Conditions of 

Contract, except incases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule 

of Adjustment Data and the Procuring Entity may require the Tenderer 

to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any 

combination of lots (packages), tenderers wishing to offer discounts for 

the award of more than one Contract shall specify in their Tender the 

price reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Discounts shall be submitted in 

accordance with ITT 14.4, provided the Tenders for all lots (contracts) 

are opened at the sametime. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 30 days prior to the 

deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the 

same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the 

prices shall be quoted by the Tenderer in the Bill of Quantities, entirely 

in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for 

inputs to the Works supplied from outside Kenya (referred to as “the 

foreign currency requirements”) shall (if so allowed in the TDS) 

indicate in the Appendix to Tender the percentage(s) of the Tender 

Price (excluding Provisional Sums), needed by the Tenderer for the 

payment of such foreign currency requirements, limited to no more 

than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the 

local currency equivalent and the percentage(s) mentioned in (a) 

above shall be specified by the Tenderer in the Appendix to Tender 

and shall be based on the exchange rate provided by the Central 

Bank of Kenya on the date 30 days prior to the actual date of tender 

opening. Such exchange rate shall apply for all foreign payments 

under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the 

Procuring Entity's satisfaction, their local and foreign currency 

requirements, and to substantiate that the amounts included in the unit 

rates and prices and shown in the Schedule of Adjustment Data in the 

Appendix to Tender are reasonable, in which case a detailed break down 

of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of 

work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Tender Forms, insufficient detail 

to demonstrate the adequacy of the Tenderer's proposal to meet the 

work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, 

Tender Forms, to establish Tenderer's eligibility in accordance with ITT 

4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to 

establish its qualifications to perform the Contract the Tenderer shall 
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provide the information requested in the corresponding information 

sheets included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 

33.1, nation al tenderers, individually or in joint ventures, applying for 

eligibility for national preference shall supply all information required to 

satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, 

such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by the 

Procuring Entity, a particular contractor or group of contractors qualifies 

for a margin of preference. Further the information will enable the 

Procuring Entity identify any actual or potential conflict of interest in 

relation to the procurement and/or contract management processes, or 

a possibility of collusion between tenderers, and thereby help to prevent 

any corrupt influence in relation to the procurement process or contract 

management. 

17.5 The purpose of the information described in ITT 17.4 above overrides 

any claims to confidentiality which a tenderer may have. There can be 

no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is 

tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity 

as a justification for a Tenderer's failure to disclose, or failure to provide 

required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or 

authorizations that the Procuring Entity may request in relation to owner 

ship and control which in formation on any changes to the information 

which was provided by the tenderer under ITT 6.4. The obligations to 

require this information shall continue for the duration of the 

procurement process and contract performance and after completion of 

the contract, if any change to the information previously provided may 

reveal a conflict of interest in relation to the award or management of 

the contract. 

17.7 All information provided by the tenderer pursuant to these requirements 

must be complete, current and accurate as at the date of provision to the 

Procuring Entity. In submitting the information required pursuant to 

these requirements, the Tenderer shall warrant that the information 

submitted is complete, current and accurate as at the date of submission 

to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these 

requirements, its tender will be rejected. Similarly, iftheProcuring Entity 

is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, 

then the tender will be rejected. 
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17.9 If information submitted by a tenderer pursuant to these requirements, 

or obtained by the Procuring Entity (whether through its own enquiries, 

through notification by the public or otherwise), shows any conflict of 

interest which could materially and improperly benefit the tenderer in 

relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified 

from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract 

award will be set as idepending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement 

authorities for investigation of whether the tenderer or any other 

person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is 

in complete, in accurate or out-of-date, or attempts to obstruct the 

verification process, then the consequences ITT 17.8 will ensue unless the 

tenderer can show to the reasonable satisfaction of the Procuring Entity 

that any such act was not material, or was due to genuine error which 

was not attributable to the intentional act, negligence or recklessness of 

the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the 

TDS. The Tender Validity period starts from the date fixed for the Tender 

submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). At ender valid for a shorter period shall be rejected by the 

Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender 

validity period, the Procuring Entity may 

requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequest

andtheresponsesshallbemadein writing. If a Tender Security is requested 

in accordance with ITT 19, it shall also be extended for thirty (30) days 

beyond the deadline of the extended validity period. A Tenderer may 

refuse the request without forfeiting its 

Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermit

tedtomodifyitsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing 

Declaration or a Tender Security as specified in the TDS, in original form 

and, in the case of a Tender Security, in the amount and currency 

specified in the TDS. A Tender-Securing Declaration shall use the form 

included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

shall be a demand guarantee in any of the following forms at the 
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Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by 

the Insurance Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed 

by the Central Bank of Kenya, from a reputable source, and an 

eligible country. 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside 

Kenya, the issuing bank shall have a correspondent bank located in 

Kenya to make it enforceable. The Tender Security shall be valid for 

thirty (30) days beyond the original validity period of the Tender, or 

beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant 

to ITT 19.1, any Tender not accompanied by a substantially responsive 

Tender Security or Tender-Securing Declaration shall be rejected by the 

Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

of unsuccessful Tenderers shall be returned as promptly as possible upon 

the successful Tenderer's signing the Contract and furnishing the 

Performance Security and any other documents required in the TDS. The 

Procuring Entity shall also promptly return the tender security to the 

tenderers where the procurement proceedings are terminated, all 

tenders were determined non-responsive or a bidder declines to extend 

tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as 

promptly as possible once the successful Tenderer has signed the 

Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration 

executed: 

a) if a Tenderer withdraws its Tender during the period of Tender 

validity specified by the Tenderer on the Form of Tender, or any 

extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and 

any other documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall 

recommend to the PPRA to debars the Tenderer from participating in 

public procurement as provided in the law. 
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19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be 

in the name of the JV that submits the Tender. If the JV has not been 

legally constituted into a legally enforceable JV at the time of tendering, 

the Tender Security or the Tender-Securing Declaration shall be in the 

names of all future members as named in the letter of intent referred to 

in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising 

the Tender as described in ITT 11 and clearly mark it “ORIGINAL.” 

Alternative Tenders, if permitted in accordance with ITT 13, shall be 

clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit 

copies of the Tender, in the number specified in the TDS and clearly 

mark them “COPY.” In the event of any discrepancy between the origin 

a landthe copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their 

Tenders which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on 

behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in theTDS and shall be attached to the Tender. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the Tender 

where entries or amendments have been made shall be signed or 

initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney signed 

by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they 

are signed or initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in 

a single sealed package, or in a single sealed container bearing the name 

and Reference number of the Tender, addressed to the Procuring Entity 

and a warning not to open before the time and date for Tender opening 

date. Within the single envelope, package or container, the Tenderer 
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shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 

documents comprising the Tender, as described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required 

copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if 

relevant: 

i) in an envelope or package or container marked “ORIGINAL –

ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- 

ALTERNATIVE TENDER”, all required copies of the alternative 

Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as 

required, the Procuring Entity will assume no responsibility for the 

misplacement or premature opening of the Tender. Tenders misplaced 

or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified 

in the TDS and no later than the date andtimealsospecifiedinthe TDS. 

When so specified in the TDS, tenderers shall have the option of 

submitting their Tenders electronically. Tenderers submitting Tenders 

electronically shall follow the electronic Tender submission procedures 

specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the 

submission of Tenders by amending the TenderDocumentsinaccordance 

with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall there after be 

subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the 

deadline for submissionof tenders, in accordance with ITT 22. Any 

Tender received by the Procuring Entity after the deadline for submission 

of Tenders shall be declared late, rejected, and returned unopened to 

the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as 



19 

 

 

been submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the authorization 

in accordance with ITT 20.3, (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the 

Tender must accompany the respective written notice. All notices must 

be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 

(except that withdrawals notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for 

submission of Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Tenders and the expiration of 

the period of Tender validity specified by the Tenderer on the Form of 

Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity 

shall publicly open and read out all Tenders received by the deadline, at 

the date, time and place specified in the TDS, in the presence of 

Tenderers' designated representatives who chooses to attend. Any 

specific electronic Tender opening procedures required if electronic 

Tendering is permitted in accordance with ITT 22.1, shall be as specified 

in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelopes with the corresponding Tender shall not be opened 

but returned to the Tenderer. No Tender withdrawal shall be permitted 

unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at Tender 

opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read 

out and exchanged with the corresponding Tender being substituted, 

and the substituted Tender shall not be opened, but returned to the 

Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding Tender. No Tender modification shall be 

permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 
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25.5 Next, all remaining envelopes shall be opened one at a time, reading 

out: the name of the Tenderer and whether there is a modification; the 

total Tender Price, per lot (contract) if applicable, including any 

discounts and alternative Tenders; the presence or absence of a Tender 

Security or Tender-Securing Declaration, if required; and any other 

details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and 

read out at Tender opening shall be considered further for evaluation. 

The Form of Tender and pages of the Bill of Quantities (to be decided 

on by the tender opening committee) are to be initialed by the members 

of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the 

merits of any Tender nor reject any Tender (except for late Tenders, in 

accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall 

include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, 

or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign 

the minutes. The omission of a Tenderer's signature on the minutes shall 

not invalidate the contents and effect of the minutes. A copy of the 

tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation 

of contract award shall not be disclosed to Tenderersorany other 

persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the 

evaluation of the Tenders or Contract award decisions may result in the 

rejection of its tender. 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time 

of contract award, if a tenderer wishes to contact the Procuring Entity 

on any matter related to the tendering process, it shall do so in writing. 
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27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, 

and qualification of the tenderers, the Procuring Entity may, at its 

discretion, ask any tenderer for a clarification of its tender, given a 

reasonable time for aresponse. Any clarification submitted by a tenderer 

that is not in response to a request by the Procuring Entity shallnot be 

considered. The Procuring Entity's request for clarification and the 

response shall be in writing. No change, including any voluntary increase 

or decrease, in the prices or substance of the tender shall be sought, 

offered, or permitted, except to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of the tenders, 

in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and 

time set in the Procuring Entity's request for clarification, its Tender may 

be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender 

document; 

b) “Reservation” is the setting of limiting conditions or withholding 

from complete acceptance of the requirements specified in the 

tender document; and 

c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to 

be based on the contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of 

the Tender document withoutmaterial deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that, if 

accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, 

the Procuring Entity's rights or the tenderer's obligations under the 

proposed contract; 

c) if rectified, would unfairly affect the competitive position of other 

tenderers presenting substantially responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender 

submitted in accordance with ITT 16, to confirm that all requirements of 

Section VII, Works' Requirements have been met without any material 
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deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the 

tender document, it shall be rejected by the Procuring Entity and may 

not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity 

may waive any non-conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity 

may request that the tenderer submit the necessary information or 

documentation, within a reasonable period of time, to rectify non-

material non- conformities in the tender related to documentation 

requirements. Requesting information or documentation on such non-

conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the 

rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity 

shall rectify quantifiable non-material non-conformities related to the 

Tender Price. To this effect, the Tender Price shall be adjusted, for 

comparison purposes only, to reflect the price of a missing or non-

conforming item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening 

shall be absolute and final and shall not be the subject of correction, 

adjustment or amendment in any way by any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity 

shall handle errors on the following basis: - 

a) Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of 

unit price, quantity, subtotal and total bidpriceshallbe considered as 

a major deviation that affects the substance of the tender and shall 

lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words 

shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the 

notification of award. 

32.0  Conversion to Single Currency 
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For evaluation and comparison purposes, the currency(ies) of the Tender 

shall be converted in to a single currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open 

to international competitive tendering where foreign contractors are 

expected to participate in the tendering process and where the contract 

exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall 

not be subject to reservations exclusive to specific groups as provided in 

ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses 

(these groups are Small and Medium Enterprises, Women Enterprises, 

Youth Enterprises and Enterprises of persons living with disability, as the 

case may be), and who are appropriately registered as such by the 

authority to be specified in the TDS, a procuring entity shall ensure that 

the invitation to tender specifically indicates that only businesses or firms 

belonging to the specified group are eligible to tender. No tender shall 

be reserved to more than one group. If not so stated in the Invitation to 

Tender and in the Tender documents, the invitation to tender will be 

open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend 

to execute any specific elements of the Works by subcontractors 

selected/nominated by the Procuring Entity. Incase the ProcuringEntity 

nominates a subcontractor, the subcontract agreement shall be signed by 

the Subcontractor and the Procuring Entity. The main contract shall 

specify the working arrangements between the main contractor and the 

nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total 

value of contracts or the volume of works as specified in the TDS. 

Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer 

to qualify for the Works unless their specialized parts of the Works were 

previously designated so by the Procuring Entity in the TDS a scan be 

met by subcontractors referred to hereafter as 'Specialized 

Subcontractors', in which case, the qualifications of the Specialized 

Subcontractorsproposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

35. Evaluation of Tenders 
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35.1 TheProcuring Entity shall use the criteria and methodologies listed in this 

ITT and Section III, Evaluation and Qualification Criteria No other 

evaluation criteria or methodologies shall be permitted. By applying the 

criteria and methodologies the Procuring Entity shall determine 

theLowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding 

provisional sums and contingencies, if any, but including Daywork 

items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, 

if relevant, to a single currency in accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in 

accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section 

III, Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions 

of Contract, applied over the period of execution of the Contract, shall 

not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will 

be allowed to tender for one or more lots (contracts). Each lot or 

contract will be evaluated in accordance with ITT 35.2. The 

methodology to determine the lowest evaluated tenderer or tenderers 

base done lot (contract) or based on a combination of lots (contracts), 

will be specified in Section III, Evaluation and Qualification Criteria. In 

the case of multiple lots or contracts, tenderer will be will be required to 

prepare the Eligibility and Qualification Criteria Form for each Lot. 

 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all 

substantially responsive Tenders established in accordance with ITT 35.2 

to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders 

37.1 An Abnormally Low Tender is one where the Tender price, in 

combination with other elements of the Tender, appears so low that it 

raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender 

Price or that genuine competition between Tenderersis compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, 

the Procuring Entity shall seek written clarifications from the Tenderer, 
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including detailed price analyses of its Tender price in relation to the 

subject matter of the contract, scope, proposed methodology, schedule, 

allocation of risks and responsibilities and any otherrequirements of the 

Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring 

Entity determines that the Tenderer has failed to demonstrate its 

capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in 

combination with other constituent elements of the Tender, appears 

unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for 

money or it may be paying too high a price for the contract compared 

with market prices or that genuine competition between Tenderers is 

compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a 

survey of the market prices, check if the estimated cost of the contract is 

correct and review the Tender Documents to check if the specifications, 

scope of work and conditions of contract are contributory to the 

abnormally high tenders. The Procuring Entity may also seek written 

clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost 

of the contract, the Procuring Entity may accept or not a ccept the 

tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 

contributory to the abnormally high tender prices, the Procuring 

Entity shall reject all tenders and may retender for the contract based 

on revised estimates, specifications, scope of work and conditions of 

contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too 

high because genuine competition between tenderers is compromised 

(often due to collusion, corruption or other manipulations), the 

Procuring Entity shall reject all Tenders and shall institute or cause 

competent Government Agencies to institute an investigation on the 

cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the 

lowest evaluated price is seriously unbalanced and/or frontloaded, the 

Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to 
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demonstrate the consistency of the tender prices with the scope of 

works, proposed methodology, schedule and any other requirements of 

the Tender document. 

38.2 After the evaluation of the information and detailed price analyses 

presented by the Tenderer, the Procuring Entity may as appropriate: 

a) accept theTender; 

b) require that the total amount of the Performance Security be 

increased at the expense of the Tenderer to a level not exceeding 

a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the 

Procuring Entity paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the 

eligible Tenderer that is selected as having submitted the lowest 

evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the 

documentary evidence of the Tenderer's qualifications submitted by the 

Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Sub-contractors if permitted in the Tender document), or any 

other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Tenderer. A negative determination shall result in 

disqualification of the Tender, in which event the 

ProcuringEntityshallproceedto the Tenderer who offers a substantially 

responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity 

shall determine the Lowest Evaluated Tender. The Lowest Evaluated 

Tender is the Tender of the Tenderer that meets the Qualification Criteria 

and whose Tender has been determined to be: 

a) Mostresponsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and 

to annul the Tender process and reject all Tenders at any time prior to 
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Contract Award, without there by incurring any liability to Tenderers. 

Incase of annulment, all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer 

whose tender has been determined to be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and prior to the expiry of the Tender Validity 

Period the Procuring Entity shall issue a Notification of Intention to Enter 

into a Contract/Notification of award to all tenderers which shall 

contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer 

to whom the letter is addressed was unsuccessful, unless the price 

information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint 

during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill 

Period of 14 days to allow any dissatisfied tender to launch a complaint. 

Where only one Tender is submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring 

Entity has transmitted to each Tenderer the Notification of Intention to 

Enter into a Contract with the successful Tenderer. 

 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter 

into a Contract referred to in ITT 43, an unsuccessful tenderer may make 

a written request to the Procuring Entity for a debriefing on specific issues 

or concerns regarding their tender. The Procuring Entity shall provide 

the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. 

The Tenderer shall bear its own costs of attending such a debriefing 

meeting. 
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46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the 

Standstill Period specified in ITT 42.1, upon addressing a complaint that 

has been filed with in the Standstill Period, the Procuring Entity shall 

transmit the Letter of Award to the successful Tenderer. The letter of 

award shall request the successful tenderer to furnish the Performance 

Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to 

enter in to contract and upon the parties meeting their respective 

statutory requirements, the Procuring Entity shall send the successful 

Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the 

successful Tenderer shall sign, date, and returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in 

the notification of award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from 

the Procuring Entity, the successful Tenderer shall furnish the 

Performance Security and, any other documents required in the TDS, in 

accordance with the General Conditions of Contract, subject to ITT 38.2 

(b), using the Performance Security and other Forms included in Section 

X, Contract Forms, or another form acceptable to the Procuring Entity. 

A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring 

Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned 

Performance Security and other documents required in the TDS or sign 

the Contract shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Tender Security. In that event the Procuring 

Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost 

less than the amount specified inthe Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall 

publish the awarded contract at its notice boards and websites; and on 

the Website of the Authority. At the minimum, the notice shall contain 

the following information: 
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a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a 

summary of its scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the 

contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as 

readout at Tender opening. 

 

50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as 

specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form 

provided under contract forms. 

 

 

Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the 

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 

prevail over those in ITT. 

 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is: Proposed completion of 8 classrooms block: by walling, 

first floor columns, beams and slab for ramp(frame), roofing, installation of doors, 

windows and glazing, finishes plaster,paint, key pointing, tiling and electrification 

at Karatina DEB Primary School. 

 

The reference number of the Contract is: MAT/NG-CDF/035/2025-2026 

 

The number and identification of lots (contracts) comprising this Tender are 

[insert number and identification of lots (contracts)] 

 

Lot 1- Name _______N/A_________________________ 

 

Lot 2- Name _______ N/A ___________________________ 

 

Lot… Name _________ N/A ______________________________ 

ETC. 

ITT 2.4 The Information made available on competing firms is as follows: 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

Ministry of Information Communication and Digital Economy 

 

 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A. 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

cdfmathira@ngcdf.co.ke  

 

(ii) The Procuring Entity shall publish its response at the website www.tenders.go.ke 

 

ITT 7.2 (A) A pre-arranged pretender site visit [insert “shall” or “shall not”] take place at the 

following date, time and place: 

Date: ________________  

Time: ________________   

Place: _______________  

 

(B) Pre-Tender meeting [insert “shall” or “shall not”] take place at the following 

date, time and place: 

Date: ________________  

Time: ____________________  

Place: ___________________  

 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

later than ______________________ before the meeting. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 

pre-arranged pretender will be published is ____N/A________________ 

 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity: NG-CDF Mathira Constituency 

 

(2) Physical address for hand Courier Delivery to an office or Tender Box 

(City, Street, Building, Floor Number and Room): 

NG-CDF Mathira constituency office 

 

(3) Postal Address :P. O Box 806-01010 Karatina 

 

(4) Insert name, telephone number and e-mail address of the officer to be 

contacted: cdfmathira@ngcdf.go.ke  

 

C.  Preparation of Tenders 

mailto:cdfmathira@ngcdf.co.ke
mailto:cdfmathira@ngcdf.go.ke
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

1) Evidence of Personnel Academic & Professional Qualifications  

2) Evidence of completed projects of similar nature, complexity or magnitude  

3) Proof / Evidence of Ownership for all the relevant equipment and transport  

4) Audited Financial Reports for the last three (3) years (2024, 2023 & 2022)  

5) Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc) 

ITT 13.1 Alternative Tenders “shall not be” _________ considered.  

[If alternatives shall be considered, the methodology shall be defined in Section III, 

Evaluation and Qualification Criteria.] 

ITT 13.2 Alternative times for completion  “shall not be”______permitted. 

[If alternative times for completion are permitted, the evaluation method will be as 

specified in Section III, Evaluation and Qualification Criteria.] 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: ______________________________ [insert parts of the Works]: 

 [If alternative technical solutions are permitted, the evaluation method will be as 

specified in Section III, Evaluation and Qualification Criteria.] 

 

ITT 14.5 The prices quoted by the Tenderer shall be: _______fixed__________ [insert “subject 

to adjustment” or “fixed”] 

 

ITT 15.2 (a) Foreign currency requirements allowed/not allowed. 

ITT 18.1 The Tender validity period shall be _______ [insert a number of days that is a 

multiple of seven counting as of the deadline for Tender submission] days. 

 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will 

be _____30_______days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender 

price: 

 

(i)  By _________% of the local currency portion of the Contract price adjusted to 

reflect local inflation during the period of extension,  

and  

 

(ii) By___________% the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension. 

 

ITT 19.1 Tender shall provide a Tender Security.The type of Tender security shall be 2% 0f 

the quoted tender sum-------------------------in the amount of Kenya shillings 

_________________(specify currency of Tender)  

 

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1  [insert 

number of copies] 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of:  

Power of Attorney sworn by the commissioner for oaths  

[insert the name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Tender] 

 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 

The Fund accounts manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke 

Mathira Constituency NG-CDF Offices at DCC Compound-

Karatina 

 

(4) Date and time for submission of Tenders 03/12/2025 at 10.00 

AM……………………. 

 

(5)  Tenderers shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

 

(1) Mathira Constituency NG-CDF Office Boardroom 

 

(2) Mathira East DCC’s Compound opposite Karatina Law Courts 

 

(3)        tender opening on 03/12/2025 at 10.00 AM 

  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below [insert a description of the 

electronic Tender opening procedures]:N/A 

________________________________________________________________________

__________________________________________________ 

 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the ____________ “average” price of the item or 

component as quoted in other substantially responsive Tenders. If the price of the 

item or component cannot be derived from the price of other substantially 

responsive Tenders, the Procuring Entity shall use its best estimate.  

mailto:cdfmathira@ngcdf.go.ke
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only 

to convert at the selling exchange rate all Tender prices expressed in various 

currencies into a single currency is: __Kenya Shilling__________ [insert name of 

currency]  

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

 

The date for the exchange rate shall be: the deadline date for Submission of the 

Tenders. 

 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first 

be broken down into the respective amounts payable in various currencies by using 

the selling exchange rates specified by the Tenderer in accordance with ITT 15.1. 

 

In the second step, the Procuring Entity will convert the amounts in various 

currencies in which the Tender Price is payable (excluding Provisional Sums but 

including Daywork where priced competitively) to the single currency identified 

above at the selling rates established for similar transactions by the authority 

specified and, on the date, stipulated above. 

 

 

 

 

 

 

 

 

 

ITT 33.2 A margin of preference [insert either “shall not” _________apply.  

[If a margin of preference applies, the application methodology shall be defined in 

Section III – Evaluation and Qualification Criteria.] 

ITT 33.4 The invitation to tender is extended to the following group that qualify for 

Reservations ___________________________________N/A______________ 

______________________________________________________________ 

 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 

describe precisely which group qualifies). 

ITT 34.1 At this time, the Procuring Entity ______________ does not intend to execute certain 

specific parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: _______% of the total contract amount. Tenderers planning to 

subcontract more than 10% of total volume of work shall specify, in the Form of 

Tender, the activity (ies) or parts of the Works to be subcontracted along with complete 

details of the subcontractors and their qualification and experience. 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 34.3 [Indicate N/A if not applicable]  

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

____Electrical Works___________ 

_______________ 

 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors 

will be added to the qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria.  

 

ITT 48.1 Other documents required in addition to the Performance Security are 

;N/A_____________________________________________ 

 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the 

“Notice of Intention to Award the Contract” herein and are also available from the 

PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.  

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to: 

 

For the attention:  

                             The Fund Accounts Manager  

NG-CDF Mathira Constituency  

P.O. Box 806-01010,  

Karatina. 

Email: cdfmathira@ngcdf.go.ke 

 

In summary, a Procurement-related Complaint may challenge any of the following 

(among others): 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:cdfmathira@ngcdf.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate 

tender and qualify tenderers. No other factors, methods or criteria shall 

be used other than specified in this tender document. The Tenderer shall 

provide all the information requested in the forms included in Section 

IV, Tendering Forms. The Procuring Entity shall use the Standard Tender 

Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers 

should indicate the Kenya Shilling equivalent using the rate of exchange 

determined as follows: 

a) For construction turnover or financial data required for each year - 

Exchange rate prevailing on the last day of the respective calendar 

year (in which the amounts for that year is to be converted) was 

originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract 

signature. 

(c) Exchange rates shall be taken from the publicly available source 

identified in the ITT 14.3. Any error in determining the exchange 

rates in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this 

Section to evaluate tenders and arrive at the Lowest Evaluated Tender. 

The tender that(i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be 

selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR 

DETERMINATION OF RESPONSIVENESS Preliminary 

examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they 

meet in all respects the eligibility criteria and other mandatory 

requirements in the ITT, and that the tender is complete in all aspects in 

meeting the requirements provided for in the preliminary evaluation 

criteria outlined below. The Standard Tender Evaluation Report 

Document for Goods and Works for evaluating Tenders provides very 

clear guide on how to deal with review of these requirements. Tenders 

that do not pass the Preliminary Examination will be considered non- 

responsive and will not be considered further. 

 

STAGE ONE- PRELIMINARY EVALUATION CRITERIA 
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Item MANDATORY REQUIREMENT (MR) – MAIN 

CONTRACTOR 

MR1 Certificate of Incorporation / Registration from the 

Registrar of Companies / Businesses; 

MR2 Copy of KRA PIN Registration Certificate; 

MR3 Valid copy of current and valid Tax Compliance 

Certificate; 

MR4 Certified copy of CR 12 (A copy of company’s list of 

directors, beneficial owners, name of proprietor or 

names of partners for the bidder not more than one 

year old (CR12). A sole proprietor may not attach a 

CR 12 or ID Copies for partnerships and sole 

proprietors. 

MR5 Copy of valid Trade License / Business Permit 

MR6 Provision of a tender Security/Bid Bond of 2% of the 

quoted tender sum addressed and bound to the 

Client, that is in the required format, amount, from a 

reputable bank any approved by PPRA and that is 

valid for 156 days from the date of tender opening 

MR7  NCA 7 and above for Building Works 

MR8 Copy of Annual Practicing License from NCA for the 

current year 

MR9 Fully filled, signed & stamped Form of Tender (The 

tenderer MUST prepare the form of tender on 

stationery with its LETTER HEAD clearly showing the 

Tenderers complete name and business address) 

MR10 Fully filled, Signed and Stamped Confidential Business 

Questionnaire 

MR11 Fully filled, Signed and Stamped Declaration and 

commitment to the Code of Ethics. 

MR12 The tender document to be TAPE BOUND and 

returned in the order and pages provided in the 

advertisement to tender and PAGINATED 

MR13 The Original Tender shall be typed or written in 

indelible ink and shall be signed by a person duly 

authorized to sign on behalf of the tenderer (Power 

of attorney (if Tender signatory is not a director) 

MR14 Self-declaration that the person / tenderer is not 

debarred in the matter of the Public Procurement and 

Asset Disposal Act 2015. (SD-1 Form) 

MR15 Self-declaration that the person / tenderer will not 

engage in any corrupt or fraudulent practice. (SD-2 

Form) 

The bidders’ who do not satisfy any of the above requirements shall be 

considered non-responsive and their tenders will NOT be evaluated 

further. 
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STAGE TWO - TECHNICAL EVALUATION 

 

TABLE A: Assessment for Eligibility 

 

The award of points for the STANDARD FORMS considered in this 

section shall be as shown below; 

PARAMETER MAXIMUM POINTS 

 a) Number of years in the business of construction ----------------------------

-------------------------------- 5 

 b) Key personnel ---------------------------------------------------------------------------

-- -----------------------20  

c) Contract Completed in the last Five (5) years ---------------------------------

------------------------------- 20  

d) Schedules of contractor’s transport and equipment -------------------------

--------- ------------------------20  

e) Financial Stability ------------------------------------------------------------------------

------------------------- 20  

f) Work Program ----------------------------------------------------------------------------

--------------------------- 15 

TOTAL 100 

 

S/

N 

Qualification 

Requirement

s 

Weighting Max 

score 

(%) 

 

T1 Number of Years in 

the Business of 

construction and 

associated works. 

a. 1 mark each year up 

to a maximum of 5 

years ------- (each 1 

marks) 

5 5 

T2 KEY PERSONNEL (Tenderer’s MUST fill form PER1 contractor’s representative and 

key personnel while Form PER2 MUST be filled for each key personnel. 

(i) DIRECTOR 

OF THE 

FIRM 

a. Holder of degree in relevant 

Engineering field ------------ 6  

b. Holder of diploma in 

relevant Engineering field --------

--- 5  

c. Holder of certificate in 

relevant Engineering field--------

-- 3  

d. Holder of trade test 

certificate in relevant 

Engineering field --- 2  

e. No relevant certificate ---------

--- 0 

 

 

 

 

 

6 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(ii) SITE AGENT a. Qualification = DEGREE in 

Civil Engineering.  

b. MUST be registered with 

regulatory bodies i.e Engineers 

Board of Kenya (EBK)/Kenya 
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Engineering Technology 

Registration Board 

(KETRB)/Institute of 

Engineering Technologists and 

Technicians (IET) or Institution 

of Civil Engineers (ICE) – 6 

Marks  

=No Degree – 0 Mark =Not 

Registered – 0 Mark 

 

 

6 

 

 

 

 

 

 

 

 

 

 

2

0 

(iii

) 

SENIOR 

FOREMAN 

a. Qualification =DIPLOMA in 

Qualification =Diploma in Civil 

Engineering or any relevant 

qualification =Registered with 

regulatory bodies i.e Engineers 

Board of Kenya (EBK)/Kenya 

Engineering Technology 

Registration Board 

(KETRB)/Institute of 

Engineering Technologists and 

Technicians (IET) or Institution 

of Civil Engineers (ICE) – 4 

Marks  

=Not registered - 2 Marks 

 

 

 

 

 

4 

(iv

) 

ASSISTANT 

FOREMAN 

a. Qualification =ARTISAN in 

any construction related field – 

4 Marks 

 

4 

T3 EXPERIENCE    

To Score, the bidder Must attach certified copies of Completion Certificate confirming successful 

project completion for each reference, site and contract value.  

Tenderer’s MUST fill FORM EXP – 4.1 General Construction Experience as one copy and for each 

project fill FORM EXP 4.2(a) Specific Construction and Contract Management Experience 

a) Contract completed 

in the last five (5) 

years (Max of 5No. 

Projects) Must be of 

similar nature.  

Provide Evidence 

(Award contracts and 

completion 

certificates) 

a. Project of similar nature, 

complexity or magnitude, of 

contract amount Kshs 5.00 

million and above ------- (each 4 

marks)  

b. Project of similar nature, of 

contract amount Kshs 3.99 

million to 4.99 million -------- 

(each 3 marks)  

c. Project of similar nature, of 

contract amount Kshs 2.99 

million to 3.99 million -------- 

(each 2 marks)  

d. Project of similar nature, of 

contract amount below 2 

million --------(each 1 marks)  

 

 

 

 

 

 

 

20 

 

 

 

 

 

 

 

 

2

0 
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e. No completed project of 

similar nature ---------------------0 

T4 Transport and 

Equipment 

   

a) Schedule of 

contractor’s 

equipment and 

transport (proof or 

evidence of 

ownership/Lease) 

 a) Relevant 

Transport (Pickups, 

lorries) 

 b) Relevant 

Equipment (Concrete 

mixers, Concrete 

vibrators, Wheel 

barrows, tile cutters, 

horse pipes)  

 

NB: Tenderer’s must 

fill form EQU: 

Equipment for each 

of their equipment 

a) Means of transport  

At least 1 pickup ------------------5 

marks At least 1 lorry --------------

----- 5 marks No mode of 

transport ----------- 0 marks 

 

 

 b) Means of transport  

Each equipment ----------------10 

marks No Equipment -------------

----- 0 mark 

 

 

 

 

 

 

20 

 

 

 

 

 

 

 

2

0 

T5 Finances    

Financial Stability: Tenderers Must Fill Financial Qualification Forms Attached in This Tender 

Document 

a) a. Signed and 

stamped Audited 

accounts for the last 

three financial years 

(2024, 2023, 2022) 

by certified auditors 

with ICPAK numbers 

valid for the 3 years 

under review/ 

provide the current 

valid auditors 

certificates verifiable 

on ICPAK portal. 

a. Capacity to have a cash flow 

amount of min 75% or 

equivalent working capital 

of the Engineers estimate for 

the year 2024 – 10 Marks  

b. Capacity to have a cash flow 

amount of min 50% or 

equivalent working capital 

of the Engineer’s estimate 

for the year 2024 – 5 Marks 

 c. Capacity to have a cash flow 

amount of min 25% or 

equivalent working capital 

of the Engineer’s estimate 

for the year 2024 – 3 Marks 

 d. Capacity to have a cash flow 

below 25% or equivalent 

working capital of the 

Engineer’s estimate for the 

year 2024 – 1 Mark 

 

 

 

 

 

 

10 

 

 

 

 

 

 

 

 

 

 

 

 

2

0 
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b. Evidence of 

Financial 

Resources (Lines 

of credit.) 

a. Line of credit above 5 million 

…………….10 marks  

b. Line of credit above 4 million 

……………….8 marks  

c. Line of credit above 2.5 

million …………….5 marks  

d. Line of credit below 2.5 

million …………….2 marks  

e. No Line of credit 

……………….0 marks 

10 

T5 Work Program    

 Work program in 

(Gantt chart) and 

work 

methodology 

clearly describing 

activities with 

clear timelines 

and specify the 

number of people 

to commit to the 

project– 

Clearly showing all the activities 

of the project with clear 

timelines in terms:  

a. Has both work program and 

work methodology --- 15 

marks 

 b. Has either work program or 

work methodology ---- 7 

marks  

c. No work program and work 

methodology provided ------

---- 0 marks 

15  

 TOTAL 100  

 

The pass-mark under the Technical Evaluation is 70 percent. Any bidder 

who scores below the pass mark will be considered non responsive.  

 

Monthly Cash Flow = Tender Sum/Contract Period 

 

STAGE THREE - FINANCIAL EVALUATION 

Upon completion of the technical evaluation a detailed financial evaluation for the bidder 

(and all their joint venture partners) shall follow.  

 

(The financial evaluation shall proceed in the manner described in the Public Procurement and 

Disposal Act (2015) of the laws of Kenya and the Public Procurement and Disposal Regulations, 

2020 specifically section 77. 

 

 The evaluation shall be in three stages  

 

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners);  

b) Comparison of Rates for the bidder (and all their joint venture partners); and c) Consistency 

of the Rates for the bidder (and all their joint venture partners); 

 

A) Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 a) In the event of a discrepancy between the amount as stated in the form of Tender and the 

corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated 
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in the Form of tender shall prevail. Pursuant to Section 82 of the Public Procurement and 

Asset Disposal Act 2015, the tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of correction, adjustment 

or amendment in any way by any person or entity;  

 

b) Error correction factor shall be computed by expressing the difference between the amount 

and the corrected tender sum as a percentage of the corrected contract works 

 

 c) The Error correction factor shall be applied to all contract works (as a rebate or addition as 

the case may be) for the purposes of valuations for Interim Certificates and valuations of 

variations.  

 

B) Comparison of rates for the bidder 

 

 Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee shall promptly write to the tenderer asking for 

detailed breakdown of costs for any of the quoted items, relationship between those prices, 

proposed construction/installation methods and schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity’s tender committee giving necessary evidence. 

Such recommendations may include but not limited to: 

a) Recommend no adverse action to the tenderer after a convincing response;  

b) Employer requiring that the amount of the performance bond be raised at the expense of 

the successful tenderer to a level sufficient to protect the employer against potential financial 

losses; 

 c) Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be undertaken 

by the tenderer, would adversely be affected or the rights of the employer or the tenderers 

obligations would be limited in a substantial way. 

 

 C) Consistency of the Rates  

 

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 

STAGE 4 - DUE DELIGENEC & RECOMMENDATION FOR AWARD 

Particulars of post – qualification if applicable. The Client, National Government - 

Constituency Development Fund, Mathira Constituency may inspect the premises and under 

due diligence to seek further clarification/confirmation, if necessary, to confirm authenticity 

/compliance of any condition of the tender /qualifications of the tenderer in line with Section 

83 of the Public Procurement and Asset Disposal Act ,2015  

 

Award Criteria:  

The firm achieving the lowest evaluated price will be awarded the contract in line with 

Section 86 of the Public Procurement and Disposal Act, 2015 

 

3.0 TENDER EVALUATION (ITT 35) 
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Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the 

following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be 

evaluated as follows: 

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if 

permitted under ITT 13.4, will be evaluated as 

follows:……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

……………………………………………………………………………………

…………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. 

Tenderers are evaluated on basis of Lots and a lowest evaluated tenderer 

identified for each Lot. The Procuring Entity will select one Option of 

the two Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a 

contract for that Lot, provided the tenderer meets the Eligibility 

and Qualification Criteria for that Lot. 
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(ii) Ifatenderer wins more than one Lot, the tender will be awarded a 

contract for all won Lots, provided the tenderer meetstheaggregate 

Eligibility and Qualification Criteria for all the won Lots. The tenderer 

will be awarded only the combinations for which the tenderer qualifies 

and the others will be considered for award to second lowest the 

tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots 

[contract(s)] and determine the combination with the lowest evaluated 

price. Tenders will then be awarded to the Tenderer or Tenderers in the 

combination provided the tenderer meets the aggregate Eligibility and 

Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as 

specified in Part 2 - Works requirements. Only the technical alternatives, 

if any, of the Tenderer with the Best Evaluated Tender conforming to 

the basic technical requirements shall be considered by the Procuring 

Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of 

preference of fifteen percent (15%) to be loaded on evaluated prices of 

the foreign tenderers, where the percentage of share holding of Kenyan 

citizensis less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for 

qualification, such information, including details of ownership, as shall 

be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contractor or group of 

contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, 

responsive Tenders shall be assessed to ascertain their percentage of 

shareholding of Kenyan citizens. Responsive tenders shall be classified 

into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other 

Tenderers where Kenyan citizens hold shares of over fifty one percent 

(51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers 

where Kenyan citizens hold shares of less than fifty one percent 

(51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be 
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compared to determine the lowest tender, and the lowest evaluated 

tender in each group shall be further compared with each other. If, as a 

result of this comparison, a tender from Group A is the lowest, it shall 

be selected for the award of contract. If a tender from Group B is the 

lowest, an amount equal to the percentage indicated in Item 6.1 of the 

respective tender price, including unconditional discounts and excluding 

provisional sums and the cost of day works, if any, shall be added to the 

evaluated price offered in each tender from Group B. All tenders shall 

then be compared using new prices with added prices to Group B and 

the lowest evaluated tender from Group A. If the tender from Group A 

is still the lowest tender, it shall be selected foraward. If not, the lowest 

evaluated tender from Group B based on the first evaluation price shall 

be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall 

be awarded to the lowest evaluated tenderer, subject to 

confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender 

that has been determined to be the lowest evaluated tenderer shall 

be considered for contract award, subject to meeting each of the 

following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, 

and other financial means (independent of any contractual 

advance payment) sufficient to meet the construction cash flow of 

Kenya Shillings

  

ii) Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated 

as total certified payments received for contracts in progress 

and/or completed within the last  

[insert of year] years. 
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iii) Atleast (insert number) of contract(s) 

of a similar nature executed within Kenya, or the East African 

Community or a broad, that have been satisfactorily and 

substantially completed as a prime contractor, or joint venture 

member or sub-contractor each of minimum value Kenya shillings

  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specifiedas

  

v) Contractors key equipment listed on the table “Contractor's 

Equipment” below and more specifically listed as [specify 

requirements for each lot as applicable]

  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, 

shall demonstrate that Non- performance of a contract did 

not occur because of the default of the Tenderer, or the 

member of a JV in the last (specify years). The required 

information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the 

Single Tenderer, and in the case the Tenderer is a JV, of each 

member of the JV, shall remain sound according to criteria 

established with respect to Financial Capability under 

Paragraph (i) above if all pending litigation will be resolved 

against the Tenderer. Tenderer shall provide information on 

pending litigations in the appropriate form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions 

against the Tenderer, in the last 

 (specify years). All parties to the contract 

shall furnish the information in the appropriate form about 

any litigation or arbitration resulting from contracts 

completed or on going unde rits execution over the years 

specified. A consistent history of awards against the Tenderer 

or any member of a JV may result in rejection of the tender. 



 

 

 

 

 

QUALIFICATION FORM* 

1 2 3 4 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 

with attachments 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or 

tax exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14.  

Attachment 

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender 

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender 

5 State- owned 

Enterprise  

Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, 

with attachments 

6 Goods, equipment 

and services to be 

supplied under the 

contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 

with attachments 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a 

result of contractor default since 1
st
 January […….].  

Form CON-2 

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration 

by the Procuring 

Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to 

ITT 19.9 

Form of Tender 

9 Pending Litigation 

 

Tender’s financial position and prospective long-

term profitability still sound according to criteria 

established in 3.1 and assuming that all pending 

litigation will NOT be resolved against the 

Tenderer. 

Form CON – 2 

 

10 Litigation History No consistent history of court/arbitral award 

decisions against the Tenderer since 1
st
 January 

[insert year]. 

Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access 

to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [insert 

amount] equivalent for the subject contract(s) net 

of the Tenderer’s other commitments. 

 

Form FIN – 3.1, with 

attachments 

2
5
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1 2 3 4 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of the Procuring Entity, that it has 

adequate sources of finance to meet the cash flow 

requirements on works currently in progress and 

for future contract commitments. 

 

(iii) The audited balance sheets or, if not required 

by the laws of the Tenderer’s country, other 

financial statements acceptable to the Procuring 

Entity, for the last [insert number of years] years 

shall be submitted and must demonstrate the 

current soundness of the Tenderer’s financial 

position and indicate its prospective long-term 

profitability. 

12 Average Annual 

Construction 

Turnover 

Minimum average annual construction turnover of 

Kenya Shillings [insert amount], equivalent 

calculated as total certified payments received for 

contracts in progress and/or completed within the 

last [insert of year] years, divided by [insert number 

of years] years 

Form FIN – 3.2 

 

13 General Construction 

Experience 

Experience under construction contracts in the role 

of prime contractor, JV member, sub-contractor, or 

management contractor for at least the last [insert 

number of years] years, starting 1
st
 January [insert 

year]. 

4. Form EXP – 4.1 

 Experience 

14 Specific Construction 

& Contract 

Management 

Experience 

A minimum number of [state the number] similar 

contracts specified below that have been 

satisfactorily and substantially completed as a prime 

contractor, joint venture member, management 

contractor or sub-contractor between 1st January 

[insert year] and tender submission deadline i.e. …. 

(number) contracts, each of minimum value Kenya 

shillings…………... equivalent. 

[In case the Works are to be tender as individual 

contracts under multiple contract procedure, the 

minimum number of contracts required for 

purposes of evaluating qualification shall be 

selected from the options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, 

specify the minimum key requirements in terms of 

physical size, complexity, construction method, 

technology and/or other characteristics including 

Form EXP 4.2(a) 



 

 

1 2 3 4 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

part of the requirements that may be met by 

specialized subcontractors, if permitted in 

accordance with ITT 34.3] 

 

 

 

 

 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the 

tender fulfils this condition. 

 

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III, Evaluation 

and Qualification Criteria. A separate Form shall be prepared for each item of equipment 

listed, or fo ralternative equipment proposed by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re 

presentative and Key Personnel to perform the Contract. The data on their experience 

should be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 
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3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this 

position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart] 



32 

 

 

 

4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and 

writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel 

officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring 

Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on 

the project] 

[time in 

role] 

[describe the experience relevant to this 

position]  
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Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as 

applicable], certify that to the best of my knowledge and belief, the information contained in 

this Form PER-2 correctly describes myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of 

contract: 

[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 
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Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, 

Evaluation and Qualification Criteria the Tenderer shall provide the information requested 

in the corresponding Information Sheets included hereunder. 

 

5.1 FORM ELI 

-1.1 Tenderer 

InformationFor

m 

Date:  ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

2. Included are the organizational chart and  a list of Board of Directors 
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5.2 FORM ELI 

-1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are not 

under the supervision of the Procuring Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and  a list of Board of Directors. 

 



37 

 

 

 

5.3 FORM 

CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1
st
 January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: 

____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4 as indicated below. 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where 

tenders were withdrawn, joint bids with competitors, subcontracting work to unsuccessful 

tenderers, etc. 
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5.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress 

and for future contract commitments. 

 

No

. 

Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years 

pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements 

shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements
1
  for the ____________ years required above; 

and complying with the requirements 

  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason 

for this should be justified. 
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5.5 FORM FIN – 3.2:  

 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as specified in Section III, 

Evaluation and Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

5.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments 

on all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

 

Current Contract Commitments 

 

 

 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, 

Tel,  

Value of 

Outstanding 

Work 

[Current 

Kenya Shilling 

/month 

Equivalent] 

Estimated 

Completi

on Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP -  4.1 

 

General Construction Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: 

____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 



44 

 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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5.9 FORM EXP -  4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contracto

r  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation in 

total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.9 FORM EXP -  4.2(a) 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contracto

r  

Total Contract Amount  Kenya Shilling 
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If member in a JV or sub-

contractor, specify participation in 

total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1.  Amount  

2. Physical size of required 

works items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 

activities 

 

6.  Other Characteristics  
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5.10 FORM EXP -  4.2(b) 

 

Construction Experience in Key Activities 

 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name
2
 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 

and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) 

performed under the contract per 

year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 
2 If applicable 



49 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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2. Activity No. Two  

3. ………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

OTHER FORMS 

6. FORM OF TENDER 
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(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  

clearly  showing  the  Tenderer's  complete  name  and  business  address. Tenderers are 

reminded that this is a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  

DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed 

under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  

submission]  Tender                      Name                    and                    

Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  

alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender 

submission] Request            for Tender No.:  [insert identification] Name and description 

of Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender 

for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct and complete the Works and remedy any defects therein for the sum
3
 of Kenya 

Shillings [[Amount in figures] ______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency
4
 amount (s) of [state figure or a percentage 

and currency] [figures]_____________________________________[words] 

_________________ 

____________________________________________________________________________

_  

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably 

possible after the receipt of the Architect notice to commence, and to complete the whole 

of the Works comprised in the Contract within the time stated in the Special Conditions 

 
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender 

document, including Addenda issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared 

ineligible by the Procuring Entity based on execution of a Tender-Securing or 

Proposal-Securing Declaration in the Procuring Entity's Country in accordance 

with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents 

and in accordance with the implementation and completion specified in the 

construction schedule, the following Works: [insert a brief description of the 

Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in 

item 1 above is: [Insert one of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in 

words and figures, indicating the various amounts and the respective currencies]; 

or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in 

words and figures, indicating the various amounts and the respective 

currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to 

apply the discounts]; 
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x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 

18.1 (as amended, if applicable) from the date fixed for the Tender submission 

deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 

binding upon us and may be accepted at any time before the expiration of that 

period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina 

Performance Security in accordance with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an 

individual Tender, and we are not participating in any other Tender(s) as a Joint 

Venture member or as a sub-contractor, and meet the requirements of ITT 3.4, 

other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

Engineer, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a 

temporary suspension or a debarment imposed by the Public Procurement 

Regulatory Authority or any other entity of the Government of Kenya, or any 

international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete 

the other] [We are not a state- owned enterprise or institution]/[We are a state-

owned enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following 

commissions, gratuities, or fees with respect to the tender process or execution 

of the Contract: [insert complete name of each Recipient, its full address, the 

reason for which each commission or gratuity was paid and the amount and 

currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 

acceptance there of included in your Letter of Acceptance, shall constitute a 

binding contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the 

lowest evaluated cost Tender, the Most Advantageous Tender or any other 

Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure 

that no personacting for us or on our behalf engages in any type of Fraud and 
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Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, 

non-collusive and made with the intention of accepting the contract if awarded. 

To this effect we have signed the “Certificate of Independent Tender 

Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from (specify website) 

during the procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity 

the Beneficial Ownership Information in conformity with the Beneficial Ownership 

Disclosure Form upon receipt of notification of intention to enter into a contract in 

the event we are the successful tenderer in this subject procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  

Forms  as  part  of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we 

are no tin any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed 

the tender without colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a 

contract, not engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating 

in Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and 

scope of fraud and corruption as informed in “Appendix 1 - Fraud and 

Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing 

the Tender] 

Signature of the person named above: [insert signature of person whose name 

and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint 
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Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the 

Tenderer to be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS 

QUESTIONNAIRE Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each 

entity if Tender is a JV. Tenderer isfurtherreminded that it is an offence to give false 

information on this Form. 

(a) Tenderer'sdetails 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the 

Tender 

 

3 Date and Time of Tender 

Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact Details 

of the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License 

Registration Number and 

Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) 

of Registering Body/Agency  

 

8 Description of Nature of 

Business 

 

9 Maximum value of business 

which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal 

and physical addresses, email, 

and telephone number) of   

state which stock exchange 

 

 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 
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Name in full Age  

Nationality Country of Origin  

Citizenship    

(c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) 

who has/have an interest or relationship in this firm? 

Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship 

with Tenderer 

1    

2    

3    

 

 

 

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly   
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

controls, is controlled by or is 

under common control with 

another tenderer. 

2 Tenderer receives or has 

received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal 

representative as another 

tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or 

through common third parties, 

that puts it in a position to 

influence the tender of another 

tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in 

the preparation of the design or 

technical specifications of the 

works that are the subject of the 

tender.  

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract specified in this Tender 

Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the 

Procuring Entity who are 

directly or indirectly involved 

in the preparation of the 

Tender document or 

specifications of the Contract, 

and/or the Tender evaluation 

process of such contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the 

Procuring Entity who would be   

involved in the 

implementation or supervision 
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

of the such Contract.  

9 Has the conflict stemming from 

such relationship stated in item 

7 and 8 above been resolved in 

a manner acceptable to the 

Procuring Entity throughout 

the tendering process and 

execution of the Contract. 

  

 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current 

and accurate as at the date of submission. 

Full Name  

Titleor Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the

  

 [Name of Procuring 

Entity] for: [Name and number of 

tender] in response to the request for tenders made by:  [Name of 

Tenderer] do hereby make the following statements that I certify to be true and complete 

in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this 

Certificate, and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on 

their qualifications, abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, 

and the Tenderer discloses, in the attached document(s), complete details thereof, 

including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there 

has been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intentiono r decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request 

for Tenders; except as specifically disclosed pursuan tto paragraph (5)(b) above; 
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7. In addition, there has been no consultation, communication, agreement or 

arrangement with any competitor regarding the quality, quantity, specifications or 

delivery particulars of the works or services to which this request for tenders relates, 

except as specifically authorized by the procuring authority or as specifically disclosed 

pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening, or of the awarding of the Contract, whichevercomesfirst, 

unless otherwise required byl aw or as specifically disclosed pursuant to paragraph 

(5)(b) above. 

 

Name

  

Title

  

Date  

  

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a 

resident of………………………………….. in the Republic of ……………………………. do 

hereby make a statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in 

respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for 

……………………. (insert name of the Procuring entity) and duly authorized and 

competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 

from participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information 

and belief. 

 

…………………………………. ……………………………….

 ……………………… (Title) 

 (Signature) 

 (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a 

resident of 

………………………………….. in the Republic of ……………….  do hereby make a 

statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect 

of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT theafore said Bidder, its servants 

and/oragents/subcontractorswillnotengageinanycorruptorfraudulent practice and has 

not been requested to pay any inducement to any member of the Board, Management, 

Staff and/or employees and/or agents of ……………………. (insert name of the 

Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered 

any inducement to any member of the Board, Management, Staff and/or employees 

and/or agents of ……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice 

with other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information 

and belief. 

………………………………………… ………………………………

 ……..........……… (Title) 

 (Signature) 

 (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ 

Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, 

Regulations and the Code of Ethics for persons participating in Public Procurementand 

Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating 

in Public Procurement and Asset Disposal. 

Name of Authorized 

signatory..............................................................................................................................

. 

Sign……………....................................................................................................................

............................... 

Position................................................................................................................................

................................. 

Office address................................................................... 

Telephone................................................................... E-

mail……………………………………………….........................................................

.................................. 

Name of the 

Firm/Company……………………………..............................................................................

....... 

Date………………………………………………………...........................................................

........................ 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name………………………………………………………...........................................

..................................... 

Sign…………………………………………………………........................................................

........................ 

 

Date………………………………………………………………................................................

........................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their 

sanction's policies and procedures, Public Procurement and Asset Disposal Act (no. 

33 of 2015) and its Regulation, and any other Kenya's Acts or Regulations related to 

Fraud and Corruption, and similar offences, shall apply with respect to Public 

Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 

Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-

contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether 

declared or not); and any of their Personnel, involved and engaged in procurement 

under Kenya's Laws and Regulation, observe the highest standard of ethics during the 

procurement process, selection and contract execution of all contracts, and refrain 

from Fraud and Corruption and fully comply with Kenya's laws and Regulations as 

per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 

describes rules to be followed and actions to be taken in dealing with Corrupt, 

Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in 

procurement including consequences for offences committed. A few of the provisions 

noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any 

procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that 

sub-section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall 

be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not 

limit any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or 

committee of the procuring entity whohas a conflict of interest with respect to a 
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procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in 

any decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, 

or a member of the group of tenderers to whom the contract was awarded, 

but the subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from 

doing anything prohibited under that subsection, but for that subsection, would 

have been within his or her duties shall disclose the 

conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest 

described in subsection (5)(a) and the contract is awarded to the person or his 

relative or to another person in whom one of them had a direct or indirect 

pecuniary interest, the contract shall be terminated and all costs incurred by the 

public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the 

Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below 

as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of 

another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the 

actions of another party; “coercive practice” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators 

in order to materially impede investigation by Public Procurement 

Regulatory Authority (PPRA) or any other appropriate authority 

appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, 

or intimidating any party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the investigation; 

or 

• acts intended to materially impede the exercise of the PPRA's or the 

appointed authority's inspection and audit rights provided for under 

paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act 

provisions set forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 

procurement or disposal processorthe exercise of a contract to the detriment of 

the procuring entity or the tenderer or the contractor, and includes collusive 

practices amongst tenderers prior to or after tender submission designed to 

establish tender prices at artificial non-competitive levels and to deprive the 

procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its sub-

consultants, sub-contractors, service providers, suppliers and/ or their employees, 

has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 

obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 
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appropriate authority(ies) for sanctioning and debarment of a firm or individual, 

as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 

documents requiring(i) Tenderers (applicants/proposers), Consultants, 

Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 

providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 

all accounts, records 

and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA 

or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit 

along with their Applications/Tenders/Proposals a “Self-Declaration Form” as 

included in the procurement document declaring that they and all parties 

involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 

 

 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, 

without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and 

tendering, either directly or as a nominated sub-contractor, nominated consultant, 

nominated manufacturer or supplier, or nominated service provider, in respect of such 

contract, and (ii) entering into an addendum or amendment introducing a material 

modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve 

fact-finding activities undertaken by the Investigating Authority or persons appointed by 

the Procuring Entity to address specific matters related to investigations/audits, suc has 

evaluating the veracity of an allegation of possible Fraud and Corruption, through the 

appropriate mechanisms. Such activity includes but is not limited to: accessing and 

examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and information 

(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, 

and making copies there of as relevant; interviewing staff and other relevant individuals; 

performing physical inspections and site visits; and obtaining third party verification of 

information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   Request forTenders 

No: Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") 

has submitted or will submit to the Beneficiary its Tender (here inafter called" the 

Tender") for the execution of  under Request for Tenders No.

(“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders 

must be supported by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of (

) upon receipt by us of the Beneficiary's complying demand, supported by the 

Beneficiary's statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the 

Applicant's Letter of Tender (“the Tender Validity Period”), or any extension thereto 

provided by the Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the 

Tender Validity Period or any extension there to provided by the Applicant, (i) has 

failed to execute the contract agreement, or (ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 

receipt of copies of the contract agreement signed by the Applicant and the 

Performance Security and, or (b) if the Applicant is not the successful Tenderer, upon 

the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 

of the results of the Tendering process; or (ii) thirty days after the end of the Tender 

Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us 

at the office indicated above onor before that date. 

 

 

 

 

[signature(s)] 
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Note: All italicized text is for use in preparing this form and shall be deleted from the 

final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for the …………… 

[Name and/or description of the tender] (hereinafter called “the Tender”) for  the  

execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter 

called “the  Procuring Entity”) in the sum of ………………… (Currency and guarantee 

amount) for which payment well and truly to be made to the said Procuring Entity, the 

Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if 

the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  

the  Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  

extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  

during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  

the  Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  

to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to  

tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  

the  above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  

without  the  Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  

its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  

our  receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  

Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  

upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  

the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  

after  the  end  of  the  Tender  Validity  Period. 

 



72 

 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  

by  us  at  the  office  indicated  above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the 

final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender 

Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering 

in any contract with the Purchaser for the period of time of [insert number of months 

or years] starting on [insert date], if we are in breach of ourobligation(s) under the bid 

conditions, because we–(a) have withdrawn our tender during the period of tender 

validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 

acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 

refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 

successful Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing 

Declaration must be in the name of the Joint Venture that submits the bid, and the 

Joint Venture has not been legally constituted at the time of bidding, the Tender 

Securing Declaration shall be in the names of all future partners as named in the letter 

of intent. 

Signed:…………………………………………………………..……….. Capacity/title 

(director or partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal 

orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of 

the Works] 

 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local 

currency 

____________________________________
 

[To be entered by the Procuring Entity] 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for 

the Procuring Entity or the person drafting the Tender Documents. Priced Bills of 

Quantities shall be part and parcel of the Contract Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient 

information on the specifications, descriptions and quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately and when a 

contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. Inorder to attain these objectives, Works should 

be itemized in the Bill of Quantities insufficient detail to distinguish between the 

different classes of Works, or between Works of the same nature carried outin different 

locations or in other circumstances which may give rise to different considerations of 

cost. Consistent with these requirements, the layout and content of the Bill of 

Quantities should be as simple and clear as possible. 

3. The Bills of Quantities should be divided generally into thef ollowing sections: 

a) Preambles 

b) Preliminary items 

c) Work Items 

c) Daywork Schedule; and 

d) Provisionalitems 

e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works 

but would not be priced separately as they are expected to be included in the unit 

prices. Care should be taken to ensure that these items are not are petition of the 

conditions of contract. The Preambles should indicate the inclusiveness of the unit 

prices and should state the methods of measurement that have been adopted in the 

preparation of the Bill of Quantities, that are to be used for the measurement of any 

part of the Works. The units of measurement and abbreviations should be defined and 

any mandatory national units defined and described. The methods of and procedure 

for re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall 

be used, unless other national units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

m
3
 or cu m 

ha 

millimetre 

month 

mm 

mon 
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hour 

kilogram 

lump sum 

meter 

metric ton 

h 

kg 

ls 

m 

t 

number 

square meter 

square millimeter 

week 

nr 

m
2
 or sq m 

mm
2
 or sq mm 

wk 

 

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, 

General and Special Conditions of Contract, Technical Specifications, and Drawings. 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional 

and are given to provide a common basis for tendering. The basis of payment will 

be the actual quantities of work ordered and carried out, as measured by the 

Contractor and verified by the Architect and valued at the rates and prices tender in 

the priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the 

Architect may fix within the terms of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all Constructional Plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes, and duties, 

together with all general risks, liabilities, and obligations set out or implied in the 

Contract. 

4.6. Arateorprice shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of Items against which the Contractor 

has failed to enter a rate or price shall be deemed to be covered by other rates and 

prices entered in the Bill of Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included 

in the Items provided in the priced Bills of Quantities, and where no Items are 

provided, the cost shall be deemed to be distributed among the ratesand prices 

entered for the related Items of Work. 

4.8. General directions and descriptions of work and materials are not necessarily 

repeated nor summarized in the Bills of Quantities. References to the relevant 

sections of the Contract documents shall be made before entering prices agains teach 

item in the priced Bills of Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of 

Quantities shall be expended in whole or in part at the direction and discretion of 

the Architect in accordance with Sub-Clause13.5 and Clause 13.6 of the General 

Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended 

to guide the person preparing the Tender Documents. The Contractor must allow in 

his rates for any costs associated with and complying with the requirements in the 

Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of 

Quantities including Preliminary items, it will be assumed that he/she has spread its 

cost in other areas that he/she will have priced. Therefore, the itemor items will be 

executed without any additional costs or without being treated like variations. 

 

5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by 

the tenderer, are identifiable and can be priced separately and included in the interim 

valuations precisely. Such items may include such items as site office, notice boards, 

and other temporary works, otherwise items such as security for the Works which 

are primarily part of the Contractor's obligations should be included in the 

Contractor's rates. 
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5.2 The work items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, access, 

timing, or any other special characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost. Such groups could 

be ground excavations, structures, external works, services, etc. General items 

common to all parts of the Works may be grouped as a separate section in the Bill 

of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in 

the Contract, and no allowance should be made for bulking, shrinkage or waste. 

Quantitiesshouldberoundedupwhereappropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood 

that the scope can change during the execution of the works, such items could be 

subject to re-measurement, the word “provisional” should be used to identify such 

cases. Where whole sections of the work items fall in this class, for example 

foundations, they should be labelled “Provisional Quantities” or “Provisional Items” 

so that the Tenderer/Contractor is advised up front that such items are subject to re-

measurement to done before such work is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing 

should be listed in the Bills of Quantities as Provisional Sums for particular item or 

class of Work, which may be subject to a nominated subcontract or separate 

measurements at a later date during the execution of the works. For example, if it is 

deemed not possible to measure electrical works before going to tender because 

detail designs are not ready, a provisional sum can be allowed in the Bills of 

Quantities for “Installation of Electrical Works” to be executed later when actual 

design details are completed. To the extent not covered above, there should be in 

the Bills of Quantities a general provision for physical and financial contingencies 

made as a “Provisional Sum for 
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Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such 

provisional sums often facilitates budgetary approval by avoiding the need to 

request periodic supplementary approvals as the future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub 

Contractors should be avoided and instead Bills of Quantities of the specialized 

Works should be included as a section of the main Bills of Quantities to be priced by 

the Main Contractor. The Main Contractor should be required to indicate the 

name(s) of the specialized firms he proposes to engage to carry out the specialized 

Works as his approved domestic sub-contractors. Only provisional sums to cover 

specialized Works by statutory authorities should be included in the Bills of 

Quantities. 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high. To facilitate 

checking by the Procuring Entity of the realism of rates quoted by the tenderers, the 

Daywork Schedule should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Daywork rates and prices for various categories of labor are to be inserted by 

the tenderer, together with a statement of the conditions under which the 

Contractor will be paid for Work executed on a Daywork basis. 

iii) A percent a get o be entered by the tenderer agains teach basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's 

profit, overheads, supervision and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of 

Quantities carried forward, with provisional sums for Daywork, Provisional sums 

and Contingencies, and provision for Total Costing. The last line should allow for 

tenderer to indicate any discounts before arriving at a total cost carried forward to 

the Form of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance 

with [insert the name of a standard reference guide, or full details of the methods to 

be used]. 

2. The Site is situated in (provide full description where the site is situated, coordinates 

from the nearest known landmark like a town and its size) It is 

approximately Kilometers from Nairobi. Access to 

the site shall be through  

 ,  

Which is an existing public road. Any damage caused to the surfaces of this road shall 

be made good at the Contractor's expense. The Contractor shall visit the site and 

acquaint itself with its nature and position, the nature of the ground, substrata and 

other local conditions, positions of existing power, water and other services, access 

roads or any other limitations that might affect his cost or progress. No claim for extras 

shall be considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary 

buildings, spoil heaps, temporary access path, and storage of materials. The 

Contractor shall also obtain the Architect approval and direction regarding the use of 

any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at 

the offices of the Procuring Entityor Procuring Entity's Representative during normal 

working hours. Two sets of the Working Drawings shall be provided to the contractor 

but additional copies shall be provided at a cost to be determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the 

procurement of Bank Guarantees and stamp charges in connection with this contract 

Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as 

the Architect May direct. The Procuring Entity reserves the right to occupy the Works 

by sections on completion provided that such occupation is considered to be both 

practical and reasonable and will not interfere with the Works. The Contractor shall 

allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the 

Procuring Entity reserves the right in very exceptional circumstances to make such 

payments direct in the interests of the project where the completion thereof might be 

jeopardized by any dispute or vicariousness between the Contractor and the Sub- 

Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the 

Form of Tender as his time for completion of the Works from the date for Possession, 
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to be agreed with the Engineer. The Contract Period is presumed to have been 

calculated making due allowance for seasonal inclement weather conditions. 

Noclaimfor extension of time due to the normal in clement weather for this area shall 

be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up 

a Programme and Progress Chart setting out the order in which the Works are to be 

carried out, with the appropriate dates there of. This Chart shall be agreed with the 

Architect and no deviation from the order set out in it will be permitted without the 

written consent of the Engineer. The Contractor will be responsible for arranging the 

above programme with all his sub-Contractors and Specialties. The Contractor shall 

allow in his rates for carrying out this exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such 

longer period as the Architect from time to time direct, a Progress Report and any 

information for the proceeding period, showing the progress during the period and 

the up-to-date cumulative progresson all important items of each section or portion 

of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional 

photographer approved by the Engineer.The Photographs shall provide a record of 

the Site and adjacent are as prior to the commencement of the Works and shall cover 

such portion of the works in progress and completion as the Architect shall direct. All 

prints shall be full plate size, unmounted, and marked on the reverse side with the 

date of exposure, identification reference and brief description. The copyright of all 

photographs shall be vested in the Procuring Entity. The negatives and four prints 

from each negative shall be delivered to the Architect within two weeks of exposure. 



67 

 

 

 

12. Figured dimensions are to be followed in preference to dimensions scaled from the 

Drawings, but whenever possible dimensions are to be taken on the Site or from the 

buildings. Before any work is commenced by Sub- Contractors or Specialist Firms, 

dimensions must be checked on the site comparable dimensions shown on the 

drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant 

Authorities the exact position, depth and level of all existing electric cables, waterpipes 

or other services in the are aand he shall make whatever provisions may be required 

by the Authorities concerned for the support and protection of such services. Any 

damage or disturbance caused to any services shall be reported immediately to the 

Architect and the relevant Authority and shall be made good to their satisfaction at 

the Contractor's expense. Where appropriate the Contractor shall open up the ground 

in advance of the main work by hand digging if necessary, to locate precisely the 

position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, 

etc./, to and from the site of the proposed works, at such hours and by such route as 

are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he 

may cause to the present road surface and pavements within or beyond the boundary 

of the Site, during the period of the works. All existing paths, storm water channels, 

etc., that may be destroyed or damaged during the progress of the Works shall be 

reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the 

Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, 

acid or alkaline substance in solution. The Contractor shall provide at his own risk 

and cost all water for use in connection with the Works, (including works of sub–

contractors). If need be, he shall make arrangements with the Local Water Authority 

for the installation of a separate meter for all water used by him throughout the 

Contract and pay all cost and fees in connection therewith. He shall also provide 

temporary storage tanks and tubing, etc., as may be necessary, and clear away at 

completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the 

Works, (including Sub – Contractor's) including all temporary connections, wiring, 

fittings, etc., and clearing away on completion. The Contractor shall pay all fees and 

obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent 

or Representative, competent and experienced in the kind of work involved, who 

shall giveh is whole time to the superintendence of the works. (Including works of 

sub – contractors). Such Agent or Representative shall receive on behalf of the 
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Contractordirections and instruction from the Engineer, and such directions and 

instructions shall be deemed to be given to the contractor in accordance with the 

Conditions of Contract. The Agent shall not be replaced without the specific approval 

of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized 

visitors to the site are protected at all times. In particular, there shall be the proper 

provision of guard–rails to scaffolding, protection against falling materials, tools on 

site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 

dangerous rubbish. The Architect shall be empowered to suspend work on site should 

it be considered this condition is not being observed and no claim arising from such 

suspension will be allowed. 

21. The are as available to the Contractor for workyards, offices and other facilities shall 

be directed by the Architect and any existing features to remain shall be protected 

from damage throughout the Contract Period and handed back in good condition 

when they are vacated at the end of the Contract. If additional areas are required, 

the contractorshallsourcethenatowncost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out 

or take levels for any part of the Works so that arrangements may be made for 

checking the work. The accuracy of setting out and leveling shall be within the 

tolerances specified in the Specifications or on the Drawings. The checking of setting 

out or leveling by the Architect shall not relieve the Contractor of his duties or 

responsibilities under the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully 

responsible for any damage caused to existingand adjacent property, including 

buildings that are not a subject of demolition. He shall make good at his own cost 

damage to persons and property caused there on, and he shall indemnify the 

Procuring Entity against any loss or claim that may arise. 
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24. The Contractor shall take such steps and exercise such care and diligence as to 

minimize nuisance arising from dust, noise or any other cause to the occupiers of the 

existing and adjacent property. He must provide such temporary and special screens 

and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers 

necessary and sufficient for the protection of the existing and adjacent property and 

or prevention of nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended 

on 15
th

October 1998.Legal notice No.154 of 1998. The Contractor is required to pay 

a monthly level of 0.2% of his factory price of construction works with effect from 

January 1999. Tenderer shall allow for this in the build-upo f his rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, 

accommodation and other temporary buildings for the use of the contractor and sub-

contractors, including lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. 

Labor camps shall be complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and 

satisfaction of the Health Authorities and maintain the same in a thoroughly clean and 

sanitary condition and pay all conservancy fees during the period of the Works and 

remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as 

necessary to safeguard the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, 

tools and appliances of every description for the due and satisfactory completion of 

the Works and shall remove the same on completion. All such plant, tools and 

equipment shall comply with all regulations in force throughout the period of the 

Contract and shall be altered or adopted during the Contract period as may be 

necessary to comply with any amendments in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient 

for the due performance of the works, including Sub-Contract Works, provide special 

scaffolding as required by Sub-Contractors, alter and adopt all scaffolding as and when 

required during the Works, and remove on completion. No scaffolding is measured 

here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporaryf encing, 

hoarding fans, planked footways, guard–rails gantries screen, etc., for the safe custody 

of the Works, materials and public protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from in clement weather, 

all finished work and unfixed materials, including that of Sub-Contractors, etc., to the 

satisfaction of the Architect until the completion ofthe Contract. 
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34. The Contractor shall, after completion of the works, at his own expense, remove and 

clear away all surplus excavated demolition materials, plant, rubbish and unused 

materials and shall leave the whole of the Site and Works in a clean and tidy state to 

the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be taken 

toleavecleanallfloors and windows and tore move all paint and cement all rubbis 

hand dirt as it accumulates. The Contractor is to find his own dump and shall pay all 

charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing 

fees, labor and materials, making molds, transport, handling, etc. Allow in your rates 

for making at least four cubes on each occasion, from different batches; the concrete 

being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work 

commences, and at his own cost, any samples of materials and workmanship that may 

be called for by the Architect for the approval or rejection, and any further samples 

in the case of rejection, until such samples are approved by the Engineer. Such samples, 

when approved, shall be the minimum standard for the work to which they apply. 

The proceduref or submitting samples of materials for testing or approval and the 

method of marking for identification shall be as laid down by the Engineer.The 

Contractor shall allow in his Tender for such samples and tests, including those in 

connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on 

withholding tax on contractual payment section 35(7)(i)(ii) which became effective 

on 1
st 

July 2000. A 3% withholding tax will be applicable to all in terim payments 

exceeding Kshs……................……. for work done in respect of building or civil 

works. The contractor shall allow for any costs arising resulting there from in the 

build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. 

All blasting operations shall be carried out at the Contractor's sole risk and cost, in 

accordance with any Government regulations in force for the time being, and any 

special regulations laid down by the Architect governing the use and storage of 

explosives. 

39. The National Construction Authority is a state corporation established under the 

national construction authority Act No.14 of 2011. The broad Mandate of the 

Authority is to over see the construction industry and coordinate its development. 

The National Construction Authority Regulations 2014 with an effective date of 

6
th

June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for 

construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced 

in all contracts for construction services. The tenderer is also drawn to VAT Act Cap 

476 clause 19(9). The tenderer must allow for VAT 1.19 as instructed else where. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities 
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required Items 17 and 18 of the Conditions of contract and also specified in the Special 

Conditions of Contract. 
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BILL NO. 1 - PRELIMINARY ITEMS 

 

 

ITEM 

No. 

DESCRIPTION 

 

AMOUNT 

1. The Contractor shall provide, or erect and maintain an 

approved lock-up office for the sole use of the Architect and his 

own site staff. The office, which will have a total floor area of 

not less than -------------square metres, will be divided into two 

separate interconnected offices. Services to be provided shall 

include a telephone, water sanitary and electrical supply and 

drainage. The offices shall be supplied with furniture and 

equipment that shall include: 

4 No. desks with chairs; 1 No. large table with sufficient number 

of chairs; drawing table along the full length of one side with 

plan drawers and drawing stools: 4 No. waste paper baskets: 

sufficient number of pin boards: and any additional furniture 

and fittings as may reasonably be required during the Contract 

period. The Contractor shall provide the Architect and site staff 

with computer sets or laptops, printers and telephones all that 

are necessary for project use. 

The office furniture and equipment shall all be to the approval 

of the Engineer. The Contractor shall also provide all labor, 

equipment and consumable stores equipment throughout the 

currency of the contract. 

 

 

2 [OPTIONAL] Contractor shall provide a house for Engineers site 

agent, which shall be one bedroomed temporary house with a 

sitting room, toilet, bathroom and a kitchen complete with 

electrical and sanitary installations and provide maintenance 

and paying of bills of water and electricity up to and including 

end of the contract period. 

 

3 Provide a signboard not less than ______________ square 

meters in size of a design type, and with lettering and coloring 

and in a position approved by the Engineer. The signboard shall 

be for the display of the Main Contractor's name and the names 

of all his Sub-Contractors, with the Procuring Entity's name 

painted thereon.  All Consultants names be printed in letters not 

exceeding 50 mm high.  No other signboard or advertising shall 

be allowed. The signboard shall be fully maintained during the 

Contract Period and shall be pulled down and removed at the 

end of the contract. 

 

4 Add others (if any)  

5   

6   

 TOTAL CARRIED TO GRAND SUMMARY   
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BILL NO. 2: WORK ITEMS 

(organized appropriately into work sections, such as foundations, walls/structure, finishes, 

doors and windows, mechanical installations. etc. 

Bill No 2 - (Name of Section e.g. Foundations). 

 

Item 

no. 

Description Unit Quantit

y 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 2 (carried forward to Summary, p.  )   
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Item Description Qty Unit  Rate   Amount  

  

BILL OF QUANTITIES FOR 

PROPOSED COMPLETION OF 8 

CLASSROOMS STOREY BLOCK AT 

KARATINA DEB PRIMARY SCHOOL         

        
 

  

  

Machine cut stones  jointed and 

pointed in cement sand (1:3) mortar: 

flush vertical and horizontal joints :in 

        

            

A 200 mm Thick walls 800 sm 
 

  

  Concrete Works         

            

  

Reinforced concrete class 20/20 

aggregate as described in:-         

            

B Columns 10 cm     

            

C Ring beams size 300 by 200mm 20 cm     

            

  Reinforcement         

  

High tensile square twisted bar 

reinforcement to B.S 4461 supplied, 

cut, bent and fixed;         

            

D 8mm diameter bars 900 kg     

            

E 12mm diameter bars 800 kg     

            

F 16mm ditto 800 kg     

            

  Formwork         

            

  Sawn formwork as described to:-         

            

F Sides and soffits of beam 120 sm     

            

G Sides of vertical column 150 sm     
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Total for frame work carried to 

summary         

Item Description Qty Unit  Rate   Amount  

            

  Ramp         

  Concrete Works         

            

  

Reinforced concrete class 20/20 

aggregate as described in:-         

            

A Beams 4 cm     

            

B columns and columns bases 9 cm     

            

C Ramp 12 cm     

            

  Reinforcement         

  

High tensile square twisted bar 

reinforcement to B.S 4461 supplied, 

cut, bent and fixed;         

            

D 8mm diameter bars 90 kg     

            

E 12mm diameter bars 1000 kg     

            

F 16mm ditto 300 kg     

            

  Formwork         

            

  Sawn formwork as described to:-         

            

G Sides : beams & ramp 30 sm     

            

H Soffits ;Ramp 50 sm     

            

I sides : columns 30 sm     
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  Total for ramp carried to collection         

Item Description Qty Unit  Rate   Amount  

  Roofing         

A 

30 gauge prepainted GCI sheets 

including nails    and rubber washers  700 sm     

            

  Ridge cap         

B 30 gauge ridge cap to match 57 lm     

            

  Structural timber         

            

  

Cypress prime grade, pressure 

impregnated approximately 6000mm 

high         

            

C 75x50mm purlin 744 lm     

            

D 100X50mm rafters  700 lm     

            

E 100X50mm wall plate 94 lm     

            

F 75x50mm struts and ties 800 lm     

            

G 100X50mm tie beam 300 lm     

            

H 100X50mm kingpost 150 lm     

            

  Fascia Board         

I 

Fascia/Barge boards 200x25 mm thick 

sawn cypress and planed to approval  90 lm     
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  Total for roofing carried to collection         

Item Description Qty Unit  Rate   Amount  

            

  WINDOWS         

            

A 

250 x 25mm Precast concrete 

window cill bedded and jointed with 

cement and sand (1:3) mortar 60 lm     

            

  

Supply & fix the following purpose 

made steel casement windows 

fabricated from standard sections 

complete with frames, mullions and 

transomes including all necessary 

locking and window stays, screws, 

nuts and burglar proof grills to 

architect's detail once shop primed 

before delivery to site         

            

B 

Steel casement window size 1500 x 

1500mm high 40 no     
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3mm Thick  glazing fixed with and 

including putty to steel windows         

            

C Panes 0.1 - 0.5 square metres 90 sm     

           

           

  

Prepare and apply three coats gloss oil 

paint to:         

           

C 

General surfaces of metal windows 

(measured both ways) 90 sm     

           

            

  

Total for windows carried to 

collection         

Item Description Qty Unit  Rate   Amount  

  DOORS         

  Steel Doors         

           

A 

25mm thick Steel panel  double leaf 

door overall size 1200 x 2400mm 

high with 150 x 50mm top, bottom 

and middle rail. 8 pcs     

           

  

Knot, prime, prepare and apply three 

coats gloss oil paint to:         

B General surfaces of metal doors 60 sm   

  

 

 

 

 

  

  Total for doors carried to collection         

Item Description Qty Unit  Rate   Amount  

           

  EXTERNAL FINISHES        

           

  

12mm thick 2 coat gauged Lime 

(1:2:9) plaster to:        

           

A General surfaces of concrete 300 sm     

           

  

Prepare and apply three coats of first 

grade vinyl  matte emulsion paint to:        

           

B General surfaces of walls 200 sm     
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  Key Pointing        

C 

Neat recessed Horizontal key and 

pointing in cement sand and mortar 

1:3 500 sm     

           

  

Total External finishes carried to 

collection         

Item Description Qty Unit  Rate   Amount  

  INTERNAL FINISHES        

           

  FLOORS        

           

  

Cement and sand (1:4) screeding 

smooth trowelled        

           

A 

12mm Thick to receive ceramic floor 

tiles (m.s) 800 sm     

           

  Non-Slip ceramic floor tiles        

           

B Size 300 x 300 x 12mm thick 800 sm     

           

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

  Carried to collection         

Item Description Qty Unit  Rate   Amount  

           

  WALL FINISHES        
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12mm Thick cement and sand (1:3) 

plaster to:        

          

A Natural stone wall surfaces 850 sm     

          

B Soffits of slab 400 sm     

          

  

Prepare and apply three coats first 

grade plastic emulsion paint to:        

          

C Plastered walls surfaces 700 sm     

          

D Slab soffits  400 sm     

           

  Staircase railing 90 lm     

E 

1050mm high mild steel railing 

comprising of 50mm Dia by 2mm  

thick CHS, bottom and top welded to 

50mm dia by 2mm by 1050mm high 

posts 3500mm center to center 

including anchoring in concrete and 

infilled with 20mm dia by 2mm thick 

balusters at 150mm center to center 

        

           

  Carried to collection         

           

  Collection        

           

  Brought forward from page 1        

           

  Brought forward from above        
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Total for internal finishes carried to 

summary         

Item Description Qty Unit  Rate   Amount  

  Grand Summary         

           

1 FRAME        

           

2 RAMP        

           

3 ROOFING        

           

4 WINDOWS        

           

5 DOORS        

           

6 EXTERNAL FINISHES        

           

7 INTERNAL FINISHES        

  Total For Builders' Work         

Item Description Qty Unit  Rate   Amount  

            

  PROVISIONAL SUMS         

  

The following provisional items are to 

be measured on completion of the 

works and priced in accordance with 

rates contained in these Bills of 

Quantities or pro-rata thereto or 

deducted in whole if not required.         

            

  

Allow a provisional sum of Kenya 

Shillings five  hundred thousand (Kshs 

500,000.00)for Electrical Installations 1 ITEM     

            

  

Allow a provisional sum of Kenya 

Shillings one  hundred thousand (Kshs 

100,000.00) for Project Management 

Committee expenses 1 ITEM     

            

  

Allow a provisional sum of Kenya 

Shillings five  hundred thousand (Kshs 

500,000.00)for Contigencies 1 ITEM     

            

  

Allow a provisional sum of Kenya 

Shillings Two  hundred thousand 1 ITEM     
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(Kshs 200,000.00) for Public works 

facilitation 

            

            

            

  

Total for provisional sums carried to 

summary         

 

 

 

 

 

     

 

 

 

 

  

Item Description Qty Unit  Rate   Amount  

  KARATINA DEB PRIMARY SCHOOL 

  GRAND SUMMARY 
     

  

 

     

A BUILDERS WORK 

   

                         

-    

    
      

B PROVISIONAL SUMS 
      

    
      

B TOTAL FOR WORKS 
      

  

 

      

C ADD 16% VAT 
      

    
      

  CONTRACT SUM 
     

    
     

  AMOUNT IN WORDS: (KSHS) 
     

    

  
 

  Contractor's Name________________________________ 

    
     

  Address_______________________________________ 

    
     

  Signature______________________________________ 

    
     

  Date__________________________________________ 

    
     

    
     

  Witnesses's Name________________________________ 

    
     

  Address_______________________________________ 

    
     

  Signature______________________________________ 
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  Date__________________________________________ 

  GS         

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bill No. 3: Schedule of Daywork Rates - Labor 

 

Item 

no. 

Description Unit Nomina

l 

quantit

y 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  
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 Allow   percent
a
 of Subtotal for Contractor’s 

overhead, profit, etc., in accordance with paragraph 3 

(b) above. 

  

 Total for Daywork (carried forward to Daywork Summary, p. 

 ) 

 

 

a. To be entered by the Tenderer. 
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Bill No. 4: Schedule of Daywork Rates - Materials 

 

Item 

no. 

Description Unit Nomina

l 

quantit

y 

Rate Extende

d 

amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow   percent a. of Subtotal for Contractor’s 

overhead, profit, etc., in accordance with paragraph 4 

(b) above. 

  

 Total for Daywork:  Materials (carried forward to Daywork 

Summary, p.  ) 

 

 

 

a. To be entered by theTenderer. 
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Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment 

 

Item 

no. 

Description Nominal 

quantity 

(hours) 

Basic hourly 

rental rate 

Extende

d 

amount 

     

     

     

     

     

     

     

 Allow   percent 
a
 of Subtotal for 

Contractor’s overhead, profit, etc., 

in accordance with paragraph 5 

above. 

   

Total for Daywork:  Contractor’s Equipment (carried forward to Daywork 

Summary, p.   ) 

 

 

a. To be entered by theTenderer. 

 

Bill No. 6: Daywork Summary 

 

 Amount
a
 

 

% 

Foreign 

Currenc

y 

1. Total for Daywork:  Labor    

2. Total for Daywork:  Materials    

3. Total for Daywork:  Contractor’s Equipment    

Total for Daywork (Provisional Sum) (carried forward 

to Summary of Bills of Quantities, p.  ) 

   

 

 

Bill No. 7: Provisional Sums  

 

Bill no. Item 

no. 

Description Amount 

1    

2    

3    

4    

etc.    

Total for Specified Provisional Sums (carried forward to Grand 

Summary  
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GRAND SUMMARY 

 

SUMMARY ITEMS Page Amount 

Bill No. 1:  Preliminary Items   

Bill No. 2:  Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   

Allow for any Discounts
 i
   

TOTAL TENDER PRICE Carried forward to Form of Tender   

 

(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 – 

Provisional Sums. 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required 

standards of materials, and workmanshipfor tenderers to respond realistically and 

competitively to the requirements of the Procuring Entity and ensure responsiveness 

of tenders. The Specifications should require that all materials, plant, and other 

supplies to be permanently incorporated in the Works be new, unused, of the most 

recent or current models, and incorporating all recent improvements in design and 

materials unless provided otherwise in the Contract. Where the Contractor is 

responsible for the design of any part of the permanent Works, the extent of his 

obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to 

re-write specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for 

repetitive Works in recognized public sectors, such as high ways, urban housing, 

irrigation and water supply. The General Specifications should cover all classes of 

workmanship, materials and equipment commonly involved in constructions, 

although not necessarily to be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

4. Caremust be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya 

Standards should be used as much as possible, otherwise recognized international 

standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of 

the Works are to be permitted. Alternatives are appropriate in cases where obvious 

(and potentially less costly) alternatives are possibleto the technical solutions 

indicated in tender documents for certain elements of the Works, taking into 

consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works 

with appropriate reference to Drawings, Specifications, Bills of Quantities, and Design 

or Performance criteria, stating that the alternative solutions shall be at least 

structurally and functionally equivalent to the basic design parameters and 

Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a 

complete evaluation by the Procuring Entity, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed construction methodology, 

and other relevant details. Technical alternatives permitted in this manner shall be 

considered by the Procuring Entity each on its own merits and independently of 

whether the tenderer has priced the item as described in the Procuring Entity's design 
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included with the tender documents. 

 

SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans 

should be annexed in a separate booklet. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART III - THE CONDITIONS OF CONTRACT AND 

CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------

------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated below. Words indicating persons or parties include corporations 

and other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for 

the execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming 

part of the tender. “Completion Date” 

meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in 

accordance with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference therein 

to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other 

software, progress reports, drawings, manuals, models and other documents of a technical 

nature (if any) supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things 

required for the execution and completion of the Works and the remedying of any defects. 

However, Contractor's Equipment excludes Temporary Works, Procuring Entity's 

Equipment (if any), Plant, Materials and any other things intended to form or forming 

part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom 

the Contractor utilizes on Site, who may include the staff, labor and other employees of 

the Contractor and of each Subcontractor; and any other personnel assisting the 

Contractor in the execution of the Works. 
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“Contractor's Representative” means the person named by the Contractor in the 

Contractor appointed from time to timeby the Contractor who acts on behalf of the 

Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by 

the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, 

whether on or off the Site, including overhead and similar charges, but does not include 

profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of 

defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and 

calculated from the Completion Date, within which the contractor is liable for any defects 

that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works 

oraSection(asthecasemaybe) under Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects], whichextendsoverthedaysstated intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Entity in 

accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 

[Issue of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 

[ApplicationforFinalPaymentCertificate]. “Force Majeure” is defined in Clause19 [Force 

Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or 

all) of the Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of 

them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract 

Price and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of 

any legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by 

Procuring Entity, including any annexed memoranda comprising agreements between and 

signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of 

the Permanent Works, including the supply-only materials (if any) to be supplied by the 

Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-

Clause 20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity 
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entitled Special Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Performance Security” means the security (or securities, if any) 

under Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent 

works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming 

part of the Permanent Works, including vehicles purchased for the Procuring Entity and 

relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 

available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in 

the Specification; but does not include Plant which has not been taken over by the 

Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all 

other staff, labor and other employees of the Architect and of the Procuring Entity; and 

any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, 

as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Procuring Entity and notified to the Contractor, to 

act in replacement of the Engineer) who is responsible for supervising the execution of the 

Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an 

“Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for 

the purposes of the Contract and named in the Special Conditions of Contract, or other 

person appointed from time to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional 

sum, for the execution of any part of the Works or for the supply of Plant, Materials or 

services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity 

retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment 

of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 

submitted with the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a 

Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which a ref actual and interpretative about the surface and sub-surface 

condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage 

and working areas, and to which Plant and Materials are to be delivered, and any other 

places as may be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and 

any additions and modifications to the specification in accordance with the Contract. Such 

document specifies the Works. 
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“Start Date” or “Commencement Date”is the latest date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with the Site possession 

date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, 

under Clause 14 [Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any 

person appointed as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 

Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works 

and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor 

submitted with the Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and 

which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken 

over by the Procuring Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by 

both Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests 

on Completion] before the Works or a Section (as the case may be) are taken over by the 

Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case 

may be) as stated in the Special Conditions of Contract (with any extension calculated from 

the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base 

Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation 

under Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as 

defined in the Appendix to Conditions of Contract. “Works” may also mean the 

Permanent Works and the Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the 

plural also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications 

shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or

 transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions 

of Contract; and 

b) delivered, sentor transmitted to the addressf or the recipient's communications 

as stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall 
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thereafter be delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall send a 

copy to the other Party. When a notice is issued to a Party, by the other Party or the 

Engineer, a copy shall be sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. 

For the purposes of interpretation, the priority of the documents shall be in accordance with 

the following sequence: 
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a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 

necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 

receives the Contract Agreement, unless the Special Conditions establish otherwise. 

The Contract Agreement shall be based upon the formannexed to the Special 

Conditions. The costs of stamp duties and similar charges (if any) imposed by law in 

connection with entry into the Contract Agreement shall be borne by the Procuring 

Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, 

and 

b) may, as security in favor of a bank or financial institution, assign its right to 

moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring 

Entity.Unless otherwise stated in the Contract, two copies of the Contract and of 

each subsequent Drawings and Bills of Quantities shall be supplied to the Contractor, 

who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the 

Contractor, unless and until taken over bythe Procuring Entity. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Architect two copies of 

each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named 

in the Specification, the Contractor's Documents (if any), the Drawings and Variations 

and other communications given under the Contract.The Procuring Entity's 

Personnel shall have the right of access to all these documents at all reasonable times. 
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1.8.4 If a Party becomes aware of an error or defect in a document which was prepared 

for use in executing the Works, theParty shall promptly give notice to the other Party 

of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to 

be delayed or disrupted if any necessary drawing or instruction is not issued to the 

Contractor within a particular time, which shall be reasonable. The notice shall 

include details of the necessary drawing or instruction, details of why and by when 

it should be issued, and the nature and amount of the delay or disruption likely to 

be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the 

Architect to issue the notified drawing or instruction within a time which is 

reasonable and is specified in the notice with supporting details, the Contractor shall 

give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the 

Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error 

or delay by the Contractor, including an error in, or delay in the submission of, 

any of the Contractor's Documents, the Contractor shall not be entitled to such 

extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other design 

documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring 

Entity a non-terminable transferable non-exclusive royalty-free license to copy, use 

and communicate the Contractor's Documents, including making and using 

modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of 

the relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to 

copy, use and communicate the Contractor's Documents for the purposes of 

completing, operating, maintaining, altering, adjusting, repairing and 

demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer 

programs and other software, permit their use on any computer on the Site 

and other places as envisaged by the Contract, including replacements of any 

computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf 

of) the Contractor shall not, without the Contractor's consent, be used, copied or 

communicated to a third party by (or on behalf of) the Procuring Entityf or 

purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and 

other intellectual property rights in the Specification, the Drawings and other 

documents made by (or on behalf of) the Procuring Entity. The Contractor may, 

at his cost, copy, use, and obtain communication of these documents for the 

purposes of the Contract. They shall not, without the Procuring Entity's consent, 

be copied, used or communicated to a third party by the Contractor, except as 

necessary for the purposes of the Contract. 
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1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality 

at all times. The confidentiality shall survive termination or completion of the 

contract. They shall disclose all such confidential and other information as may be 

reasonably required in order to verify compliance with the Contract and allow its 

proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of 

the Contract as private and confidential, except to the extent necessary to carry 

out their respective obligations under the Contract or to comply with applicable 

Laws. Each of them shall not publish or disclose any particulars of the Works 

prepared by the other Party without the previous agreement of the other Party. 

However, the Contractor shall be permitted to disclose any publicly available 

information, or information otherwise required to establish his qualifications to 

compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. 

Unless otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, 

zoning, building permitor similar permission for the Permanent Works, and 

any other permissions described in the Specifications as having been (or to be) 

obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 

hold the Contractor harmless against and from the consequences of any failure 

to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain 

all permits, licenses and approvals, as required by the Laws in relation to the 

execution and completion of the Works and the remedying of any defects; 

and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so, unless the 

Contractor is impeded to accomplish these actions and shows evidence of its 

diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium 

or other unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the 

Procuring Entity for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have 

authority to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior 

consent of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the 

Contractor shall permit and shall cause its subcontractors and sub-consultants to 

permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 

persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection 

and/or contract execution, and to have such accounts and records audited by 

auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 

Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-

Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended 

to materially impede the exercise ofthe Procuring Entity's inspection and audit rights 

constitute a prohibited practice subject to contract termination (as well as to a 

determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions 

procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, 

all parts of the Site within thetime (or times) stated in the Special Conditions of 

Contract. The right and possession may not be exclusive to the Contractor. If, under 

the Contract, the Procuring Entity is required to give (to the Contractor) possession 

ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do 

so in the time and manner stated in the Specification. However, the Procuring Entity 

may withhold any such right or possession until the Performance Security has been 

received. 
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2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity 

shall give the Contractor right of access to, and possession of, the Site within such 

times as required to enable the Contractor to proceed without disruption in 

accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 

Procuring Entity to give any such right or possession within such time, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any 

error or delay by the Contractor, including an error in, or delay in the submission 

of, any of the Contractor's Documents, the Contractor shall not be entitled to such 

extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 

available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance 

with Laws], 

ii) for the delivery of Goods, including clearance 

through customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the 

Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's 

Personnel and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under 

sub-paragraphs (a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and under 

Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements 

which will enable the Procuring Entity to pay the Contract Price punctually (as 

estimated at that time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as 

signed to him in the Contract. The Architect staff shall include suitably qualified 

Assistants and other professionals who are competent to carry out these duties. The 

Architect Name and Address shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in 

or necessarily to be implied from the Contract. If the Architectis required to obtain 

the approval of the Procuring Entity before exercising a specified authority, the 

requirements shall be as stated in the Special Conditions of Contract. The Procuring 

Entity shall promptly inform the Contractor of any change to the authority 
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attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the 

Procuring Entity's approvalis required, then (for the purposes of the Contract) the 

contractor shall require the Architect toprovideevidence of such approval before 

complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied 

by the Contract, the Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations 

or responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by the Architect (including absence 

of disapproval) shall not relieve the Contractor from any responsibility he has 

under the Contract, including responsibility for errors, omissions, discrepancies 

and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified 

in writing to the Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking 

action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional 

cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less 

than the percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the 

Contractor in accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 

currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the 

opinion of the Engineer, an emergency occurs affecting the safety of life or of the 

Works or of adjoining property, he may, without relieving the Contractor of any of 

his duties and responsibility under the Contract, instruct the Contractor to execute 

all such work or to do all such things as may, in the opinion of the Engineer, be 

necessary to abate or reduce the risk. The Contractor shall forth with comply, 

despite the absence of approval of the Procuring Entity, with any such instruction 

of the Engineer. The Architect shall determine an addition to the Contract Price, in 

respect of such instruction, in accordance with Clause 13 and shall notify the 

Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to 

assistants and may also revoke such assignment or delegation. These assistants may 

include a resident Engineer, and/or independent inspectors appointed to inspect 

and/ or test items of Plant and/or Materials. The assignment, delegation or 

revocation shall be in writing and shall not take effect until copies have been 

received by both Parties. However, unless otherwise agreed by both Parties, the 

Architect shall not delegate the authority to determine any matter in accordance 

with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, 

shall only be authorized to issue instructions to the Contractor to the extent defined 

by the delegation. Any approval, check, certificate, consent, examination, 

inspection, instruction, notice, proposal, request, test, or similar act by an assistant, 

in accordance with the delegation, shall have the same effect as though the act had 

been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute 
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approval, and shall therefore not prejudice the right of the Architect to reject 

the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, 

reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional 

or modified Drawings which may benecessary for the execution of the Works and 

the remedying of any defects, all in accordance with the Contract. The Contractor 

shall only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or 

delegated assistant, on any matter related to the Contract. Whenever practicable, 

their instructions shall be given in writing. If the Architec tor a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and 



92 

 

 

 

c) does not reply by issuing a written rejection and/or instruction within two 

working days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or 

delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in 

not less than 21 days before theintendeddateofreplacement, give notice to the 

Contractor of the name, address and relevant experience of the intended person to 

replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance 

with this Sub-Clause3.5 to agreeor determine any matter, the Architect shall consult 

with each Party in an endeavor to reach agreement. If agreement is not achieved, 

the Architect shall make a fair determination in accordance with the Contract, taking 

due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, 

with supporting particulars, within 30 days from the receipt of the corresponding 

claim or request except when otherwise specified. Each Party shall give effect to 

each agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and 

complete the Works in accordance with the Contract and with the Architect 

instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 

Contract, and all Contractor's Personnel, Goods, consumables and other things and 

services, whether of a temporary or permanent nature, required in and for this 

design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the 

Works shall have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 

Contract, the Contractor (i) shall be responsible for all Contractor's Documents, 

Temporary Works, and such design of each item of Plant and Materials as is required 

for the item to be in accordance with the Contract, and (ii) shall not otherwise be 

responsible for the designor specification of the Permanent Works. 
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4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the 

execution of the Works. No significant alteration to these arrangements and 

methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent 

Works, then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for 

this part in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-

Clause 1.4 [Law and Language], and shall include additional information 

required by the Architect to add to the Drawings for co-ordination of each 

Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works 

are completed, befit for such purposes for which the part is intended as are 

specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall 

submit to the Architectthe “as-built” documents and, if applicable, operation 

and maintenance manuals in accordance with the Specification and in sufficient 

detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 

adjust and repair this part of the Works. Such part shall not be considered to 

be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 

Over of the Works and Sections] until these documents and manuals have been 

submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper 

performance, in the amount stated in the Special Conditions of Contract and 

denominated in the currency (ies) of the Contract or in a freely convertible currency 

acceptable to the Procuring Entity. If an amount is not stated in the Special 

Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 

30 days after receiving the Notification of Award and shall send a copy to the 

Engineer. The Performance Security shall be issued by a reputable bank selected by 

the Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by the Procuring Entity in the Special Conditions of Contract, or in 

another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable 

until the Contractor has executedand completed the Works and remedied any 

defects. If the terms of the Performance Security specify its expiry date, and the 

Contractor has not become entitled to receive the Performance Certificate by the 

date 30 days prior to the expiry date, the Contractor shall extend the validity of 

the Performance Security until the Works have been completed and any defects 

have been remedied. 
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4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except 

for amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from a claim under the Performance Security to the extent to which the Procuring 

Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 

14 days after receiving a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the 

Architect determines an addition or a reduction to the Contract Price as a result of 

a change in cost and/ or legislation, or as a result of a Variation, amounting to more 

than 25 percent of the portion of the Contract Price payable in a specific currency, 

the Contractor shall at the Architect request promptly increase, or may decrease, as 

the case may be, the value of the Performance Security in that currency by an equal 

percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The 

Contractor's Representative's Name and Address shall be provided in the Special 

Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor 

shall, prior to the Commencement Date, submit to the Architect for consent the 

name and particulars of the person the Contractor proposes to appoint as 

Contractor's Representative. If consent is with held or subsequently revoked in 

terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to 

act as Contractor's Representative, the Contractor shall similarly submit the name 

and particulars of an other suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to 

be temporarily absent from the Site during the execution of the Works, a suitable 

replacement person shall be appointed, subject to the Architect prior consent, and 

the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive 

instructions under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority 

to any competent person, and may at any time revoke the delegation. Any 

delegation or revocation shall not take effect until the Architect has received prior 

notice signed by the Contractor's Representative, naming the person and specifying 
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the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications 

defined in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's 

delegates are not fluent in the said language, the Contractor shall make competent 

interpreter savailable during all working hours in a number deemed sufficient by the 

Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may 

however subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, 

his agents or employees, as if theyweret heacts or defaults of the Contractor. Unless 

otherwise stated in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of 

Materials, or to a subcontract for which the Subcontractor is named in the 

Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of 

the intended date of the commencement of each Subcontractor's work, and of 

the commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring 

Entity to require the subcontract to be assigned to the Procuring Entity under 

Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when applicable) 

or in the event of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by 

Sub-Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for 

contractors from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant 

Defects Notification Period and the Engineer, prior to this date, instructs the 

Contractor to assign the benefit of such obligations to the Procuring Entity, then the 

Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 

shall have no liability to the Procuring Entity for the work carried out by the 

Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, 

allow appropriate opportunities for carrying out work to: 
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a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be 

employed in the execution on or near the Site of any work not included in the 

Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe 

Contractor to suffer delays and/ortoincur Unforeseeable Cost. Services for these 

personnel and other contractors may include the use of Contractor's Equipment, 

Temporary Works or access arrangements which are the responsibility of the 

Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor 

possession of any foundation, structure, plant or means of access in accordance with 

Contractor's Documents, the Contractor shall submit such documents to the 

Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels 

of reference specified in the Contractor notified by the Engineer. The Contractor 

shall be responsible for the correct positioning of all parts of the Works, and shall 

rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified 

items of reference, but the Contractor shall use reasonable efforts to verify their 

accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 

necessitated by an errorin these items of reference, and an experienced contractor 

could not reasonably have discovered such error and avoided this delay and/ or 

Cost, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what 

extent the error could not reasonably have been discovered, and (ii) the matters 

described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 



97 

 

 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion 

and taking over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and 

fences) which may be necessary, because of the execution of the Works, for the 

use and protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance 

with the requirements of the Contract.The system shall be in accordance with the 

details stated in the Contract. The Architect shall be entitledto audit any aspect of 

the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the 

Architectf or information before each design and execution stage is commenced. 

When any document of a technical nature is issued to the Engineer, evidence of the 

prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of 

any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his 

information, prior to the Base Date, all relevant data in the Procuring Entity's 

possession on sub-surface and hydrological conditions at the Site, including 

environmental aspects. The Procuring Entity shall similarly make available to the 

Contractor all such data which come into the Procuring Entity's possession after the 

Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the 

Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence or affect the Tender or 

Works. To the same extent, the Contractor shall be deemed to have inspected and 

examined the Site, its surroundings, the above data and other available information, 

and to have been satisfied before submitting the Tender as to all relevant matters, 

including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, 

necessary information, inspections, examinations and satisfaction as to all 

relevant matters referred to in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all 

the Contractor's obligations under the Contract (including those under Provisional 

Sums, if any) and all things necessary for the proper execution and completion of 

the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and 

man-made and other physical obstructions and pollutants, which the Contractor 

encounters at the Site when executing the Works, including sub-surface and 

hydrological conditions but excluding climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have 

been Unforeseeable, the Contractor shall give notice to the Architect as soon as 

practicable. 

 

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by 

the Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such 

proper and reasonable measures as are appropriate for the physical conditions, and 

shall comply with any instructions which the Architect may give. If an instruction 

constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical 

conditions, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent these 

physical conditions were Unforeseeable, and (ii) the matters described in sub-

paragraphs (a) and (b) above related to this extent. 
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4.12.6 However, before additional Cost is finally agreed or determined under sub-

paragraph (ii), the Architect may also review whether other physical conditions in 

similar parts of the Works (if any) were more favorable than could reasonably have 

been foreseen when the Contractor submitted the Tender. If and to the extent that 

these more favorable conditions were encountered, the Architect may proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 

reductions in Cost which were due to these conditions, which may be included (as 

deductions) in the Contract Price and Payment Certificates. However, the net effect 

of all adjustments under sub-paragraph (b) and all these reductions, for all the 

physical conditions encountered in similar parts of the Works, shall not result in a 

net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen 

by the Contractorwhen submitting the Tender, which shall be made available by 

the Contractor, but shall not be bound by the 

Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide 

effective access to and possession of the Site including special and/or temporary 

rights-of-way which are necessary for the Works. The Contractor shall obtain, at his 

risk and cost, any additional rights of way or facilities out side the Site which he 

may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective 

of whether they are public or in the possession of the Procuring Entity or of 

others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from any such unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site at Base Date. The Contractor shall use 

reasonable efforts to prevent any road or bridge from being damaged by the 

Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 

proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any 

maintenance which may be required for his use of access routes; 
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b) the Contractor shall provide all necessary signs or directions along access 

routes, and shall obtain any permission which may be required from the 

relevant authorities for his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise 

from the use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular 

access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date 

on which any Plant or a major item of other Goods will be delivered to the 

Site; 

b) the Contractor shall be responsible for packing, loading, transporting, 

receiving, unloading, storing and protecting all Goods and other things 

required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against 

and from all damages, losses and expenses (including legal fees and expenses) 

resulting from thetransport of Goods and shall negotiate and pay all claims 

arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought 

on to the Site, Contractor's Equipment shall be deemed to be exclusively intended 

for the execution of the Works. The Contractor shall not remove from the Site any 

major items of Contractor's Equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or 

Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and 

policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on 

and off the Site) and to limit damage and nuisance to people and property resulting 

from pollution, noise and other results of his operations. 

4.18.3 The Contractors Hall ensure that emissions, surfaced is charges and effluent from 

the Contractor's activities shall not exceed the values stated in the Specification or 

prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 
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4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all 

power, water and other services he may require for his construction activities and 

to the extent defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies 

of electricity, water, gas and other services as may be available on the Site and of 

which details and prices are given in the Specifications.The Contractor shall, at his 

risk and cost, provide any apparatus necessary for his use of these services and for 

measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services 

shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 

[Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor 

shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available 

for the use of the Contractor in the execution of the Works in accordance with the 

details, arrangements and prices stated in the Specification. Unless otherwise stated 

in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, 

except that 

b) the Contractor shall be responsible for each item of Procuring Entity's 

Equipment whilst any of the Contractor's Personnel is operating it, driving it, 

directing it or in possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use 

of Procuring Entity's Equipment shall be agreed or determined by the Architect in 

accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 

[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) 

in accordance with the details stated in the Specification. The Procuring Entity shall, 

at his risk and cost, provide these materials at the time and place specified in the 

Contract. The Contractor shall then visually inspect them and shall promptly give 

notice to the Architect of any shortage, defect or default in these materials. Unless 

otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the 

notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, 

custody and control of the Contractor. The Contractor's obligations of inspection, 

care, custody and control shall not relieve the Procuring Entity of liability for any 

shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports 
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shall be prepared by the Contractor and submitted to the Architect in six 

copies. The first report shall cover the period up to the end of the first calendar 

month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7 days after the last day of the period to which 

it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is 

known to be outstanding at the completion date stated in the Taking-Over 

Certificate for the Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design 

(if any), Contractor's Documents, procurement, manufacture, delivery to 

Site, construction, erection and testing; and including these stages for work 

by each nominated Subcontractor (as defined in Clause 5 

[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name 

of the manufacturer, manufacture location, percentage progress, and the 

actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and 

notices given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with 

the Contract, and the measures being (or to be) adopted to overcome 

delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, 

and 

b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as authorized 

personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
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4.23.1 The Contractor shall confine his operations to the Site, and to any additional 

areas which may be obtained by the Contractor and agreed by the Architect as 

additional working areas. The Contractor shall take all necessary precautions 

to keep Contractor's Equipment and Contractor's Personnel within the Site and 

these additional areas, and to keep them off adjacentl and. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from 

all unnecessary obstruction and shall store or dispose of any Contractor's 

Equipment or surplus materials. The Contractor shall clear away and remove 

from the Site any wreckage, rubbish and Temporary Works which are no longer 

required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away 

and remove, from that part of the Site and Works to which the Taking-Over 

Certificate refers, all Contractor's Equipment, surplus material, wreckage, 

rubbish and Temporary Works. The Contractor shall leave that part of the Site 

and the Works in a clean and safe condition. However, the Contractor may 

retain on Site, during the Defects Notification Period, such Goods as are 

required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 

items of geological or archaeological interest found on the Site shall be placed under 

the care and authority of the Procuring Entity. The Contractor shall take reasonable 

precautions to prevent Contractor's Personnel or other persons from removing or 

damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to 

the Engineer, who shall issue instructions for dealing with it. If the Contractor suffers 

delay and/or incurs Cost from complying with the instructions, the Contractor shall 

give a further notice to the Architect and shall be entitled subject to Sub- Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection 

to Notification]. 

5.2 Objection to Nomination 
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The Contractor shall not be under any obligation to employ a nominated 

Subcontractor against whom the Contractor raises reasonable objection by notice 

to the Procuring Entity as soon as practicable, with supporting particulars. An 

objection shall be deemed reasonable if it arises from (among other things) any of 

the following matters, unless the Procuring Entity agrees in writing to indemnify the 

Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor 

against and from any negligence or misuse of Goods by the nominated 

Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 

specifies that, for the subcontracted work (including design, if any), the 

nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable 

the Contractor to discharge hisobligations and liabilities under the 

Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities 

arising under or in connection with the Contract and from the 

consequences of any failure by the Subcontractor to perform these 

obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring 

Entity payments for sums due under the Subcontract referred to under Sub-

Clause 5.3 [Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on 

the nominated Subcontractor's invoices approved by the Contractor which the 

Architect certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with sub-

paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 

5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Architect may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts 

due in accordance with previous Payment Certificates, less applicable deductions 

for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled 

to withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor's entitlement, then the 
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Procuring Entity may (at his sole discretion) pay, directto the nominated 

Subcontractor, part or all of such amounts previously certified (less 

applicable deductions) as are due to the nominated Subcontractor and for 

which the Contractor has failed to submit the evidence described in sub-

paragraphs (a) or (b) above.The Contractor shall then repay, to the 

Procuring Entity, the amount which the nominated Subcontractor was 

directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labor, local or otherwise, and for 

their payment, feeding, transport, and, when appropriate, housing. The Contractor 

is encouraged, to the extent practicable and reasonable, to employ staff and labor 

with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are 

not lower than those established for the trade or industry where the work is carried 

out. If no established rates or conditions are applicable, the Contractor shall pay 

rates of wages and observe conditions which are not lower than the general level 

of wages and conditions observed locally by Procuring Entity's whose trade or 

industry is similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay 

personal income taxes in Kenya in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws of Kenya for the 

time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from 

amongst the Procuring Entity's Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor's Personnel, including Laws relating to their employment, employment 

of children, health, safety, welfare, immigration and emigration, and shall allow 

them all their legal rights. The Contractor shall require his employees to obey all 

applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside 

the normal working hours stated in the Special Conditions of Contract, unless: 
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a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or 

for the safety of the Works, in which case the Contractor shall immediately 

advise the Engineer, provided that work done outside the normal working 

hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and 

maintain all necessary accommodation and welfare facilities on site for the 

Contractor's Personnel. The Contractor shall also provide facilities for the Procuring 

Entity's Personnel as stated in the Specifications. The Contractor shall not permit any 

of the Contractor's Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of the Contractor's Personnel. In collaboration with loca lhealth 

authorities, the Contractor shall ensure that medical staff, first aid facilities, sick bay 

and ambulance service are available at all times at the Site and at any 

accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for 

the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible 

for maintaining safety and protection against accidents. This person shall be 

qualified for this responsibility and shall have the authority to issue instructions and 

take protective measures to prevent accidents. Throughout the execution of the 

Works, the Contractor shall provide what ever is required by this person to exercise 

this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as 

practicable after itsoccurrence. The Contractor shall maintain records and make 

reports concerning health, safety and welfare of persons, and damage to property, 

as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 

transmitted diseases via an approved service provider and shall undertake such 

other measures taken to reduce the risk of the transfer of these diseases between 

and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to 

fulfil the Contractor's obligations, the Contractor shall provide all necessary super 

intendence to plan, arrange, direct, manage, inspect and test the work. 
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6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 

knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 

Language]) and of the operations to be carried out (including the methods and 

techniques required, the hazards likely to be encountered and methods of 

preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced 

in their respective trades or occupations. The Contractors Key personnel shall be 

named in the Special Conditions of Contract. The Architect may require the 

Contractor to remove (or cause to be removed) any person employed on the Site 

or Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of 

the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each 

class of Contractor's Personnel and of each type of Contractor's Equipment on the 

Site. Details shall be submitted each calendar month, in a form approved by the 

Engineer, until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst the Contractor's Personnel, 

and to preserve peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor 

demonstrates that there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the 

place where they were recruited or to their domicile. In the event of the death in 

Kenya of any of these personnel or members of their families, the Contractor shall 

similarly be responsible for making the appropriate arrangements for their return or 

burial. 
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6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n 

adequate supply of drinking and other water for the use of the Contractor's 

Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the 

Contractor's Personnel employed on the Site from insect and pest nuisance, and to 

reduce the danger to their health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, 

onsite, import, sell, give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or disposal there of by 

Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under threat 

of force or penalty, and includes any kind of involuntary or compulsory labor, such 

as indentured labor, bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's education, 

or to be harmful to the child's health or physical, mental, spiritual, moral, or social 

development. Where the relevant labour laws of Kenya have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous 

work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of 

labour at the Site. The records shall include the names, ages, genders, hours worked 

and wages paid to all workers. These records shall be summarized on a monthly 

basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's 

Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' 

rights to form and to join workers' organizations of their choosing without 
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interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal 

opportunity and fair treatment and shall not discriminate with respect to aspects of 

the employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, 

access to training, promotion, termination of employ mentor retirement, and 

discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 

manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized 

good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as 

otherwise specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant 

information, to the Architect for consent prior to using the Material sin or for the 

Works: 

a) manufacturer's standard samples of Materials and samples specified in the 

Contract, all at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural 

Materials are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), 

be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of manufacture of Plant and 

production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry 

out these activities, including providing access, facilities, permissions and safety 

equipment. No such activity shall relieve the Contractor from any obligation or 

responsibility. 
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7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and 

before it is covered up, put out of sight, or packaged for storage or transport. The 

Architect shall then either carry out the examination, inspection, measurement or 

testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he 

shall, if and when required by the Engineer, uncover the work and there after 

reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all 

apparatus, assistance, documents and other information, electricity, equipment, 

fuel, consumables, instruments, labor, materials, and suitably qualified and 

experienced staff, as are necessary to carry out the specified tests efficiently. The 

Contractor shall agree, with the Engineer, the time and placef ort he specified testing 

of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location 

or details of specified tests, or instruct the Contractor to carry out additional tests. 

If these varied or additional tests show that the tested Plant, Materials or 

workmanship is not in accordance with the Contract, the cost of carrying out this 

Variation shall be borne by the Contractor, not withstanding other provisions of 

the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 

intention to attend the tests. If the Architect does not attend at the time and place 

agreed, the Contractor may proceed with the tests, unless otherwise instructed by 

the Engineer, and the tests shall then be deemed to have been made in the Architect 

presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these 

instructions or as a result of a delay for which the Procuring Entity is responsible, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the 

tests. When thespecified tests have be enpassed, the Architect shall endorse the 

Contractor's test certificate, or issue a certificate to him, to that effect. If the Architect 

has not attended the tests, he shall be deemed to have accepted the readings as 

accurate. 
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7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in accordance 

with the Contract, the Architect may reject the Plant, Materials or workmanship by 

giving notice to the Contractor, with reasons. The Contractor shall then promptly 

make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the 

tests shall be repeated under the same terms and conditions. If the rejection and 

retesting cause the Procuring Entity to incur additional costs, the Contractor shall 

subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring 

Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the 

Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the 

Contract, and 

c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which 

shall be the time (if any) specified in the instruction, or immediately if urgency is 

specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be 

entitled to employ and pay other persons to carry out the work. Except to the 

extent that the Contractor would have been entitled to payment for the work, the 

Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 

Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may 

consider termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall 

become the property of the Procuring Entity at whichever is the earlier of the following 

times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials 

under Sub-Clause 8.10 [Payment for Plant and Materials in Event of 

Suspension]. 

7.8 Royalties 
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Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents 

and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus 

material (whether natural orman-made), except to the extent that disposal are 

as within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the 

Commencement Date shall be the date at which the following precedent condition 

shave all been fulfilled and the Architect notification recording the agreement of 

both Parties on such fulfilment and instructing to commence the Work is received 

by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval 

of the Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective 

access to and possession of the Site given to the Contractor together with such 

permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required 

for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 

[Advance Payment] provided that the corresponding bank guarantee has been 

delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days 

from his receipt of the Letter of Acceptance, the Contractor shall be entitled to 

terminate the Contract under Sub-Clause1 6.2 [Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 

practicable after the Commencement Date and shal lthen proceed with the Works 

with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), 

within the Time for Completion for the Works or Section (as the case may be), 

including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the 

Works or Section to be considered to be completed for the purposes of taking-

over under Sub-Clause 10.1 [Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 
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days after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. 

The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress or with the Contractor's obligations. 

Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including 

the anticipated timing of each stage of design (if any), Contractor's Documents, 

procurement, manufacture of Plant, delivery to Site, construction, erection and 

testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in 

Clause 5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, 

and of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each 

class of Contractor's Personnel and of each type of Contractor's Equipment, 

required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Procuring Entity's Personnel shall be entitled to 

rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable 

future events or circumstances which may adversely affect the work, increase the 

Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails 

(to the extent stated) to comply with the Contractor to be consistent with actual 

progress and the Contractor's stated intentions, the Contractor shall submit a revised 

programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to 

an extension of the Time for Completion if and to the extent that completion for 

the purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will 

be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed 

under Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the 

quantity of an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of 

these Conditions, 

c) exceptionally adverse climatic conditions, 
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d) Unforeseeable shortages in the availability of personnel or Goods caused by 

epidemic or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the 

Procuring Entity, the Procuring Entity's Personnel, or the Procuring Entity's 

other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Architect in accordance with 

Sub-Clause 20.1 [Contractor's Claims]. When determining each extension of time 

under Sub-Clause 20.1, the Architec tshall review previous determinations and may 

increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the 

relevant legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will 

be considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 

[Extension of Time for Completion]. 



115 

 

 

 

8.6 Rate of Progress 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-

Clause 8.3 [Programme], other than as a result of a cause listed in Sub-Clause 

8.4 [Extension of Time for Completion], then the Architect may instruct the 

Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 

programme and supporting report describing the revised methods which the 

Contractor proposes to adopt in order to expedite progress and complete 

within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised 

methods, which mayrequire increases in the working hours and/or in the numbers 

of Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If 

these revised methods cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] 

pay these costs to the Procuring Entity, in addition to delay damages (if any) under 

Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by 

the Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 

[Extension of Time for Completion] shall be paid by the Procuring Entity, without 

generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] 

pay delay damages to the Procuring Entity for this default. These delay damages 

shall be the sum stated in the Special Conditions of Contract, which shall be paid 

for everyday which shall elapse between the relevant Time for Completion and the 

date stated in the taking-Over Certificate. However, the total amount due under 

this Sub-Clause shall not exceed the maximum amount of delay damages (if any) 

stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such 

default, other than in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity] prior to completion of the Works. These damages shall not 

relieve the Contractor from his obligation to complete the Works, or from any other 

duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or 

all of the Works. During such suspension, the Contractor shall protect, store and 

secure such part or the Works a gainst any deterioration, loss or damage. 



116 

 

 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that 

the cause is notified and is the responsibility of the Contractor, the following Sub-

Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the 

work, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause3.5 [Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of 

the Cost incurred in, making good the consequences of the Contractor's faulty 

design, workmanship or materials, or of the Contractor's failure to protect, store or 

secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of 

suspension) of Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for 

more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 

property in accordance with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more 

than 84 days, the Contractor may request the Architect permission to proceed. If 

the Architect does not give permission within 30 days after being requested to do 

so, the Contractor may, by giving notice to the Engineer, treat the suspension as an 

omission under Clause 13 [Variations and Adjustments] of the affected part of the 

Works. If the suspension affects the whole of the Works, the Contractor may give 

notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the 

Architect shall jointly examine the Works and the Plant and Materials affected by 

the suspension. The Contractor shall make good any deterioration or defect in or 

loss of the Works or Plant or Materials, which has occurred during the suspension 

after receivingf rom the Architec tan instruction to this effect under Clause 13 

[Variations and Adjustments]. 
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9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this 

Clause and Sub-Clause 7.4 [Testing], after providing the documents in accordance 

with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date 

after which the Contractor will be ready to carry out each of the Tests on 

Completion. Unless otherwise agreed, Tests on Completion shall be carried out 

within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make 

allowances for the effect of any use of the Works by the Procuring Entity on the 

performance or other characteristics of the Works. As soon as the Works, or a 

Section, have passed any Tests on Completion, the Contractor shall submit a 

certified report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-

Clause 7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with 

Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the 

Architect may by notice require the Contractor to carry out the Tests within 21 days 

after receiving the notice. The Contractor shall carry out the Testson such day or 

days within that period as the Contractor may fix and of which he shall give notice 

to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 

days, the Procuring Entity's Personnel may proceed with the Test sat the risk and 

cost of the Contractor. The Tests on Completion shall then be deemed to have been 

carried out in the presence of the Contractor and the results of the Tests shall be 

accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 

[Rejection] shall apply, and the Architect or the Contractor may require the failed 

Tests, and Tests on Completion on any related work, to be repeated under the same 

terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-

Clause 9.3 [Retesting], the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of 

the Works or Section, reject the Works or Section (as the case may be), in which 

event the Procuring Entity shall have the same remedies as are provided in sub-

paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works 

shall be taken over by the Procuring Entity when (i) the Works have been completed 

in accordance with the Contract, including the matters described in Sub-Clause 8.2 

[Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) 

a Taking-Over Certificate for the Works has been issued, or is deemed to have been 

issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate 

not earlier than 14 days before the Works will, in the Contractor's opinion, be 

complete and ready for taking over. If the Works are divided into Sections, the 

Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which 

the Works or Section were completed in accordance with the Contract, except 

for any minor out standing work and defects which will not substantially affect 

the use of the Works or Section for their intended purpose (either until or whilst 

this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be 

done by the Contractor to enable the Taking-Over Certificate to be issued. The 

Contractor shall then complete this work before issuing a further notice undert 

his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the 

Contractor's application within the period of 30 days, and if the Works or Section 

(as the case may be) are substantially in accordance with the Contract, the Taking-

Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 

measure which is either specified in the Contract or agreed by both Parties) unless 

and until the Architect has issued a Taking-Over Certificate for this part. However, 

if the Procuring Entity does use any part of the Works before the Taking-Over 

Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date 
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on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this 

date, when responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate 

for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be 

necessary to carry out any outstanding Tests on Completion. The Contractor shall 

carry out these Tests on Completion as soon as practicable before the expiry date 

of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or 

using a part of the Works, other than such use as is specified in the Contractor agreed 

by the Contractor, the Contractor shall (i) give notice to the Architect and (ii) be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such 

accrued costs, which shall be included in the Contract Price. After receiving this 

notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a 

Section), the delay damages there after for completion of the remainder of the 

Works shall be reduced. Similarly, the delay damages for the remainder of the 

Section (if any) in which this part is included shall also be reduced. For any period 

of delay after the date stated in this Taking-Over Certificate, the proportional 

reduction in these delay damages shall be calculated as the proportion which the 

value of the part so certified bears to the value of the Works or Section (as the case 

may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these proportions. The provisions of this 

paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 

[Delay Damages] and shall not affect the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests 

on Completion by a cause for which the Procuring Entity is responsible, the 

Procuring Entity shall be deemed to have taken over the Works or Section (as the 

case may be) on the date when the Tests on Completion would otherwise have 

been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the 

Contractor shall carry out the Tests on Completion as soon as practicable, before 

the expiry date of the Defects Notification Period. The Architect shall require the 

Tests on Completion to be carried out by giving 14 days' notice and in accordance 

with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying 

out the Tests on Completion, the Contractor shall give notice to the Architect and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or 

part of the Works shall not be deemed to certify completion of any ground or other 

surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in 

the condition required by the Contract (fairwear and tear excepted) by the expiry 

date of the relevant Defects Notification Period or as soon as practicable there after, 

the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 

Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by 

(or on behalf of) the Procuring Entity on or before the expiry date of the 

Defects Notification Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by 

the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of 

Outstanding Work and Remedying Defects] shall be executed at the risk and cost of 

the Contractor, if and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor 

shall be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 

13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] to an extension of the Defects Notification Period for the Works or a Section 

if and to the extent that the Works, Section or a major item of Plant (as the case 

may be, and after taking over) cannot be used for the purposes for which they are 
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intended by reason of a defect or by reason of damage attributable to the 

Contractor. However, a Defects Notification Period shall not be extended by more 

than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-

Clause 8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to 

Suspend Work], the Contractor's obligations under this Clause shall not appl yto 

any defectsor damage occurring more than two years after the Defects Notification 

Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a 

date may be fixed by the Engineer, on or by which the defect or damage is to be 

remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this 

remedial work was to be executed at the cost of the Contractor under Sub-Clause 

11.2[ Costo f Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the 

Contractor's cost, but the Contractor shall have no responsibility for this work; 

and the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] 

pay to the Procuring Entity the costs reasonably incurred by the Procuring 

Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the 

Contract Price in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole 

benefit of the Works or any major part of the Works, terminate the Contractas 

a whole, or in respect of such major part which cannot be put to the intended 

use. Without prejudice to any other rights, under the Contractor otherwise, 

the Procuring Entity shall then be entitled to recover all sums paid for the 

Works or for such part (as the case may be), plus financing costs and the cost 

of dismantling the same, clearing the Site and returning Plant and Materials to 

the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the 

Procuring Entity gives consent, the Contractor may remove from the Site for the 

purposes of repair such items of Plant as are defective or damaged. This consent 

may require the Contractor to increase the amount of the Performance Security by 

the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of 

the Works, the Architect may require the repetition of any of the tests described in 

the Contract. The requirement shall be made by notice within 14 days after the 

defect or damage is remedied. 
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11.6.2 These tests shall be carried out in accordance with the terms applicable to the 

previous tests, except that they shall be carried out at the risk and cost of the Party 

liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the 

remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such 

right of access to the Works as is reasonably required in order to comply with this 

Clause, except as may be inconsistent with the Procuring Entity's reasonable security 

restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any 

defecton parts of the works that have already accepted, under the direction of the 

Engineer. Unless the defect is to be remedied at the cost of the Contractor under 

Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 

be agreed or determined by the Architect in accordance with Sub-Clause 3.5 

[Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been 

completed until the Architect has issued the Completion Certificate to the 

Contractor, stating the date on which the Contractor completed his obligations 

under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of 

the expiry dates of the Defects Liability Period, or as soon there after as the 

Contractor has supplied all the Contractor's Documents and completed and tested 

all the Works, including remedying any defects. A copy of the Completionn 

Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the 

Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for 

the fulfilment of any obligation which remains unperformed at that time. For the 

purposes of determining the nature and extent of unperformed obligations, the 

Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any 

remaining Contractor's Equipment, surplus material, wreckage, rubbish and 

Temporary Works from the Site. 
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11.11.2 If all these items have not been removed within 30 days after receipt by the 

Contractor of the Completion Certificate, the Procuring Entity may sell or 

otherwise dispose of any remaining items. The Procuring Entity shall be entitled to 

be paid the costs incurred in connection with, or attributable to, such sale or 

disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these 

moneys are less than the Procuring Entity's costs, the Contractor shall pay the 

outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this 

Clause. The Contractorshall show in each application under Sub-Clauses 14.3 

[Application for Interim Payment Certificates], 14.10 [Statement on Completion] 

and 14.11 [Application for Final Payment Certificate] the quantities and other 

particulars detailing the amounts which he considers to be entitled under the 

Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable 

notice shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the 

Architect in making the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made 

by the Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to 

be measured from records, these shall be prepared by the Engineer. The Contractor 

shall, as and when requested, attend to examine and agreet her ecords with the 

Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them 

as agreed, then the Contractor shall give notice to the Architect of the respects in 

which the records are asserted to be inaccurate. After receiving this notice, the 

Architect shall review the records and either confirm or vary them and certify the 

paymentofthe undisputed part. If the Contractor does not so give notice to the 

Architect within 14 days after being requested to examine the records, they shall 

be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities 
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or other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 

of workd one by evaluating each item of work, applying the measurement agreed 

or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate 

or price specified for such item in the Contractor, if there is no such item, specified 

for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was 

specified shall be considered as included in other rates and prices in the Bill of 

Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such 

item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item in the 

Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the 

Contract. If no rates or prices are relevant for the new item of work, it shall be 

derived from the reasonable Cost of executing such work, prevailing market rates, 

together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect 

shall determine a provisional rate or price for the purposes of Interim Payment 

Certificates as soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to 

ensure the contractor is not paid less or more relative to the contract price (which 

would be the tender price), payment valuation certificates and variation orders on 

omissions and additions valued based on rates in the Bill of Quantities or schedule 

of rates in the Tender, will be adjusted by a plus or minus percentage. The 

percentage already worked out during tender evaluation is worked out as follows: 

(corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of 

which has not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not 

been omitted, wouldhavebeen deemed to be covered by a sum forming part 

of the Accepted Contract Amount; 
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b) The omission of the work will result (or has resulted) in this sum not forming part 

of the Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted 

work; then the Contractor shall give notice to the Architect accordingly, with 

supporting particulars. Upon receiving this notice, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-

Over Certificate for the Works, either by an instruction or by a request for the 

Contractor to submit a proposal. No Variation instructed by the Architect under this 

Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Architect stating (with supporting particulars) that (i) 

the Contractor cannot readily obtain the Goods required for the Variation, or (ii) 

such Variation triggers a substantial change in the sequence or progress of the Works. 

Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract 

(however, such changes do not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent 

Works, including any associated Tests on Completion, boreholes and other 

testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 

Works, unless and until the Architect instructs after obtaining approval of the 

Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, 

and 

b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 

Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 
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Following the receipt of the Contractor's submission the Architect shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible 

whether or not the variation shall be carried out. If the Architect decides that the 

variation shall be carried out, he shall issue a Variation Order clearly identified as 

such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the 

Contract Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the 

Contract Price, the adjustment shall be determined in accordance with the rates 

specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 

contained in the Bills of Quantities or Dayworks Prices are not directly applicable 

to the specific work in question, suitable rates shall be established by the Architect 

reflecting the level of pricing in the Dayworks Prices. Where rates are not contained 

in the said Prices, the amount shall be such as is in all the circumstances reasonable, 

reflecting a market price. Due account shall be taken of any over-or under-recovery 

of overheads by the Contractor in consequence of the variation. The Contractor 

shall also be entitled to be paid: 

a) The cost of any partial execution of the Work srendered useless by any such 

variation, 

b) Thecostof making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in 

consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the 

progress of the Works as detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the 

variation. 

The Architect shall on this basis determine the rates or prices to enable on-account 

payment to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry 

out the variation and be bound to these Conditions in so doing as if such variation 

was stated in the Contract. The work shall not be delayed pending the granting of 

an extension of the Time for Completion or an adjustment to the Contract Price 

under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in 

the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the 

cost to the Procuring Entity of executing, maintaining or operating the Works, (iii) 

improve the efficiency or value to the Procuring Entity of the completed Works, or 

(iv) otherwise be of benefit to the Procuring Entity. 
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13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the 

items listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of 

part of the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 

apply, and 

c) if this change results in a reduction in the contract value of this part, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine a fee, which shall be included in the Contract Price. This 

fee shall behalf (50%) of the difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding 

adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 

[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied 

works, taking account of any improvement in quality, anticipated life or 

operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount 

established in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the 

amount established in item 13.2.3 (c) (i) is more than amount established in item 

13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor 

shall respond in writinga s soon as practicable, either by giving reasons why he 

cannot comply (if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its 

execution, 

b) the Contractor's proposal for any necessary modifications to the programme 

according to Sub-Clause 8.3 [Programme] and to the Time for Completion, 

and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-

Clause 13.2 [Value Project Engineering] or otherwise), respond with approval, 

disapproval or comments. The Contractor shall not delay any work whilst a waiting 

a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of 

Costs, shall be issued by the Architect to the Contractor, who shall acknowledge 

receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with 

this Clause. 
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13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one 

currency, then whenever an adjustment is agreed, approved or determined as stated 

above, the amount payable in each of the applicable currencies shall be specified. 

For this purpose, reference shall be made to the actual or expected currency 

proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the 

Architect instructions, and the Contract Price shall be adjusted accordingly. The total 

sum paid to the Contractor shall include onlysuch amounts, for the work, supplies 

or services to which the Provisional Sum relates, as the Architect shall have 

instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by 

the Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a 

nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) 

or otherwise; and for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these 

actual amounts by applying the relevant percentage rate (if any) stated in 

the appropriate Schedule. If there is no such rate, the percentage rate stated 

in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 

vouchers and accounts or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation 

shall be executed on a daywork basis. The work shall then be valued in accordance 

with the Daywork Schedule included in the Contract, and the following procedure 

shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause 

shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 

Engineer. When applying for payment, the Contractor shall submit invoices, 

vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not 

due, the Contractor shall delive reach day to the Architect accurate statements 

induplicate which shall include the following details of the resources used in 

executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary 

Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the 

Architect and returned to the Contractor. The Contractor shall then submit priced 

statements of these resources to the Engineer, prior to their inclusion in the next 

Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in 

Cost resulting from a change in the Laws of Kenya (including the introduction of 

new Laws and the repeal or modification of existing Laws) or in the judicial or 

official governmental interpretation of such Laws, made after the Base Date, which 

affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional 

Cost as a result of these changes in the Laws or in such interpretations, made after 

the Base Date, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension 

of time if the relevant delay has already been taken into account in the 

determination of a previous extension of time and such Cost shall not be separately 
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paid if the same shall already have been taken into account in the indexing of any 

inputs to the table of adjustment data in accordance with the provisions of Sub-

Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of 

adjustment data for local and foreign currencies included in the Schedules. If there 

is no such table of adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted 

for rises or falls in the cost of labor, Goods and other inputs to the Works, by the 

addition or deduction of the amounts determined by the formulae prescribed in this 

Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 

covered by the provisions of this or other Clauses, the Accepted Contract Amount 

shall be deemed to have included a mounts to cover the contingency of other rises 

and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, 

as valued in accordance with the appropriate Schedule and certified in Payment 

Certificates, shall be determined from formulae for each of the currencies in which 

the Contract Price is payable. No adjustment is to be applied to work valued on the 

basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be 

used. If their source is in doubt, itshall be determined by the Engineer. Forth is 

purpose, reference shall be made to the values of the indices at stated dates (quoted 

in the fourth and fifth columns respectively of the table) for the purposes of 

clarification of the source; although these dates (and thus these values) may not 

correspond to the base cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each 

index shall be converted into the relevant currency of payment at the selling rate, 

established by the Central Bank of Kenya, of this relevant currency on the above 

date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine 

a provisional index for the issue of Interim Payment Certificates. When a current 

cost index is available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, 

adjustment of prices there after shall be made using either (i) each index or price 

applicableo n the date 49 days prior to the expiry of the Time for Completion of 

the Works, or (ii) the current index or price, whichever is more favorable to the 

Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-

Clause 12.3 [Evaluation] and be subject to adjustments in accordance with the 

Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him 

under the Contract, and the Contract Price shall not be adjusted for any of 

these costs except as stated in Sub-Clause 13.7 [Adjustments for Changes in 

Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule 

are estimated quantities and are not to be taken as the actual and correct 

quantities: 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the 

Commencement Date, a proposed breakdown of each lump sum price in the 

Schedules. The Architect may take account of the break down when preparing 

Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, 

including essential spare parts there for, imported by the Contractor for the sole 

purpose of executing the Contract shall not be exempt from the payment of import 

duties and taxes upon importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 

mobilization and cashflow support, when the Contractor submits a guarantee in 

accordance with this Clause. The total advance payment, the number and timing 

of instalments (if more than one), and the applicable currencies and proportions, 

shall be as stated in the Special Conditions of Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall 

not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after receiving a 

Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) 

and after the Procuring Entity receives (i) the Performance Security in accordance 

with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and 

currencies equal to the a dvance payment. This guarantee shall be issued by a 

reputable bank or financial institutions elected by the Contractor and shall be in the 

form annexed to the Special Conditions or in another form approved by the 

Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the 

advance payment has been repaid, but its amount shall be progressively reduced 

by the amount repaid by the Contractor as indicated in the Payment Certificates. If 

the terms of the guarantee specify its expiry date, and the advance payment has 

not been repaid by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the guarantee until the advance payment has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment 

shall be repaid through percentage deductions from the interim payments 

determined by the Architect in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following 
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that in which the total of all certified interim payments (excluding the advance 

payment and deductions and repayments of retention) exceeds 30 percent 

(30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special 

Conditions of Contract of the amount of each Interim Payment Certificate 

(excluding the advance payment and deductions for its repayments as well as 

deductions for retention money) in the currencies and proportions of the 

advance payment until such time as the advance payment has been repaid; 

provided that the advance payment shall be completely repaid prior to the 

time when 90 percent (90%) of the Accepted Contract Amount less 

Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over 

Certificate for the Works or prior to termination under Clause 15 [Termination by 

Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 

19 [Force Majeure] (as thec ase may be), the whole of the balance then outstanding 

shall immediately become due and in case of termination under Clause 15 

[Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's 

Entitlement to Termination for Convenience], payable by the Contractor to the 

Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the 

Special Conditions of Contract) to the Architect after the end of each month, in 

aform approved by the Engineer, showing in detail the amounts to which the 

Contractor considers itself to be entitled, together with supporting documents 

which shall include there porton the progress during this month in accordance with 

Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be 

expressed in the various currencies in which the Contract Price is payable, in the 

sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's 

Documents produced up to the end of the month (including Variations but 

excluding items described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes 

in cost, in accordance with Sub-Clause 13.7 [Adjustments for Changes in 

Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the 

percentage of retention stated in the Special Conditions of Contract to the total 

of the above amounts, until the amount so retained by the Procuring Entity 

reaches the limit of Retention Money (if any) stated in the Special Conditions 

of Contract; 

d) any amounts to be added for the advance payment and (if more than one 

instalment) and to be deducted for its repayments in accordance with Sub-

Clause 14.2 [Advance Payment]; 
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e) any amounts to be added and deducted for Plant and Materials in accordance 

with Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the 

Contractor otherwise, including those under Clause 20 [Claims, Disputes and 

Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which 

the Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated 

contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved 

in executing the Works, and if actual progress is found to be less or more than 

that on which this schedule of payments was based, then the Architect may 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine revised instalments, which shall take account of the extent to which 

progress is less or more than that on which the instalments were previously 

based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit 

non-binding estimates of the payments which he expects to become due during 

each quarterly period. The first estimate shall be submitted within 42 days after the 

Commencement Date. Revised estimates shall be submitted at quarterly intervals, 

until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-

paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have 

been sent to the Site for incorporation in the Permanent Works, and (ii) a reduction 

when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a 

resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of 

Plant and Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 
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and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the 

Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of 

shipment, which has been submitted to the Architect together with 

evidence of payment of freight and insurance, any other documents 

reasonably required, and a bank guarantee in a form and issued by an 

entity approved by the Procuring Entity in amounts and currencies equal 

to the amount due under this Sub-Clause: this guarantee may be in a 

similar form to the form referred to in Sub-Clause14.2 [Advance Payment] 

and shall be valid until the Plant and Materials are properly stored on Site 

and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected 

against loss, damage or deterioration and appear to be in accordance with 

the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent 

(80%) of the Architect determination of the cost of the Plant and Materials 

(including delivery to Site), taking account of the documents mentioned in this Sub-

Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which 

payment will become due when the contract value is included under sub-paragraph 

(a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. At that time, 

the Payment Certificate shall include the applicable reduction which shall be 

equivalent to, and in the same currencies and proportions as, this additional amount 

for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and 

approved the Performance Security. Thereafter, the Architect shall, within 30 days 

after receiving a Statement and supporting documents, deliver to the Procuring 

Entity and to the Contractor an Interim Payment Certificate which shall state the 

amount which the Architect fairly determines to be due, with all supporting 

particulars for any reduction or withholding made by the Architect on the Statemen 

tif any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect 

shall not be bound to issue an Interim Payment Certificate in an amount which 

would (after retention and other deductions) be less than the minimum amount of 

Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In 

this event, the Architect shall give notice to the Contractor accordingly. 
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14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with 

the Contract, the cost of rectification or replacement may be withheld until 

rectification or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in 

accordance with the Contract, and had been so notified by the Engineer, the 

value of this work or obligation may be withheld until the work or obligation 

has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification 

that should properly be made to any previous Payment Certificate. A Payment 

Certificate shall not be deemed to indicate the Architect acceptance, approval, 

consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract 

by both parties or within 60 days after receiving the documents in accordance 

with Sub-Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance 

Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after 

the Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the 

Procuring Entity Issues Interim Payment Certificate; or after determination of 

any disputed amount shown in the Final Statement in accordance with Sub-

Clause 16.2 [Terminationby Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified 

in the Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 

[Payment], the Contractor shall be entitled to receive financing charges (simple 

interest) monthly on the amount unpaid during the period of delay. This period 

shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 

[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which 

any Interim Payment Certificate isissued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage 

points above the mean rate of the Central Bank in Kenya of the currency of 

payment, or if not available, the inter bank offered rate, and shall be paid in such 

currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and 
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certification, and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. 

If a Taking-Over Certificate is issued for a Section or part of the Works, a proportion 

of the Retention Money shall be certified and paid. This proportion shall behalf 

(50%) of the proportion calculated by dividing the estimated contract value of the 

Section or part, by the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect for 

payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 

proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. 

This proportion shall behalf (50%) of the proportion calculated by dividing the 

estimated contract value of the Section by the estimated final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], 

the Architects hall be entitled to withhold certification of the estimated cost of this 

work until it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments 

under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 

[Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate 

has been issued for the Works and the first half of the Retention Money has been 

certified for payment by the Engineer, the Contractor shall be entitled to substitute 

a Retention Money Security guarantee, in the form annexed to the Special 

Conditions or in another form approved by the Procuring Entity and issued by a 

reputable bank or financial institution selected by the Contractor, for the second 

half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Architect three copies of a Statement at completion 

with supporting documents, in accordance with Sub- Clause 14.3 [Application for 

Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date 

stated in the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become 

due to him under the Contract. Estimated amounts shall be shown separately 
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in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall 

submit, to the Engineer, six copies of a draft final statement with supporting 

documents showing in detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the 

Contractor otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, 

the Contractor shall submit such further information as the Architect may 

reasonably require within 30 days from receipt of said draft and shall make such 

changes in the draft as may be agreed between them. The Contractor shall then 

prepare and submit to the Architect the final statement as agreed. This agreed 

statement is referred to in these Conditions as the “Final Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and 

any changes to the draft final statement which are agreed, it be comes evident that 

a dispute exists, the Architect shall deliver to the Procuring Entity (with a copy to 

the Contractor) an Interim Payment Certificate for the agreed parts of the draft 

final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 

[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], 

the Contractor shall then prepare and submit to the Procuring Entity (with a copy 

to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge 

which confirms that the total of the Final Statement represents full and final 

settlement of all moneys due to the Contractor under or in connection with the 

Contract. This discharge may state that it becomes effective when the Contractor 

has received the Performance Security and the out standing balance of this total, 

in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall deliver, to the Procuring Entity and to the 

Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by 

the Procuring Entity and for all sums to which the Procuring Entity is entitled, 



140 

 

 

the balance (if any) due from the Procuring Entity to the Contractor or from 

the Contractor to the Procuring Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall request theContractor to do so. If the Contractor 

fails to submit an application within a period of 30 days, the Architect shall issue 

the Final Payment Certificate for such amount as he fairly determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing 

under or in connection with the Contract or execution of the Works, except to the 

extent that the Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over 

Certificate for the Works) in the Statement at completion described in Sub-

Clause 14.10 [Statement at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in 

demnification obligations, or the Procuring Entity's liability in any case of fraud, 

deliberate default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule 

of Payment Currencies. If more than one currency is so named, payments shall be 

made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the 

fixed rates of exchange to be used for calculating the payments, shall be as 

stated in the Schedule of Payment Currencies, except as otherwise agreed 

by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] shall be made in 

the applicable currencies and proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-

Clause 14.3 [Application for Interim Payment Certificates] shall be made in 

the currencies and proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall 

be made in the currencies and proportions specified in the Schedule of Payment 

Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 

currency in which the sum was expended by the Procuring Entity, or in such 

currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular 



141 

 

 

currency exceeds the sum payable by the Procuring Entity to the Contractor in 

that currency, the Procuring Entity may recover the balance of this amount 

from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they 

shall be those prevailing on the Base Date and determined by the Central Bank 

of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect 

may by notice require the Contractor to make good the failure and to remedy it 

within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the 

Contractor breaches the contract based on following circumstances which shall 

include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice 

under Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, 

Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-

Clause 7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract 

without the consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit of his 

creditors, or if any act is done or event occurs which (under applicable Laws) 

has a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, 

gratuity, commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to 

the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to 

give (directly or indirectly) to any person any such induce mentor reward as is 

described in this sub-paragraph (f). However, lawful inducements and rewards 

to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 
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h) based on reasonable evidence, has engaged in Fraud and Corruption as defined 

in paragraph 2.2 of the Appendix B to these General Conditions, incompeting 

for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 

days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub- paragraph (e) or (f) or (g) or (h), the 

Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any 

other rights of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all 

Contractor's Documents, and other design documents made by or for him, to the 

Engineer. However, the Contractor shall use his best efforts to comply immediately 

with any reasonable instructions included in the notice (i) for the assignment of any 

subcontract, and (ii) for the protection of life or property or for the safety of the 

Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange 

for any other entities to do so. The Procuring Entity and these entities may then 

use any Goods, Contractor's Documents and other design documents made by or 

on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 

Temporary Works will be released to the Contractor at or near the Site. The 

Contractor shall promptly arrange their removal, at the risk and cost of the 

Contractor. However, if by this time the Contractor has failed to make a payment 

due to the Procuring Entity, these items may be sold by the Procuring Entity in 

order to recover this payment. Any balance of the proceeds shall then be paid to 

the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 

[Termination by Procuring Entity] has taken effect, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 

of the Works, Goods and Contractor's Documents, and any other sums due to the 

Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] has taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, 

completion and remedying of any defects, damages for delay in completion (if 

any), and all other costs incurred by the Procuring Entity, have been 

established, and/ or 
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c) recover from the Contractor any losses and damages incurred by the Procuring 

Entity and any extra costs of completing the Works, after allowing for any sum 

due to the Contractor under Sub-Clause 15.3 [Valuation at Date of 

Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 

Procuring Entity's convenience, by giving notice of such termination to the 

Contractor. The termination shall take effect 30 days after the later of the dates on 

which the Contractor receives this notice or the Procuring Entity returns the 

Performance Security. The Procuring Entity shall not terminate the Contract under 

this Sub-Clausein order to execute the Works itself or to arrange for the Works to 

be executed by another contractor or to avoid a termination of the Contract by 

the Contractor under Clause 16.2 [Termination by Contractor]. After this 

termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 

[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in 

accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-

Corruption Laws and its prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring 

Entity any gift or consideration of any kind as an inducement or reward for 

doing or for bearing to door for having done or for borne to do any act in 

relation to the obtaining or execution of this or any other Contract for the 

Procuring Entity or for showing or for bearing to show favor or disfavor to 

any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection 

with which commission has been paid or agreed to be paid by him or on his 

behalf or to his knowledge, unless before the Contract is made particulars of 

any such commission and of the terms and conditions of any agreement for 

the payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement and Asset 

Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of 

the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 
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16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions 

that would enable the contractor to proceed with the works in accordance with 

the program, the Contractor may, after giving not less than 30 days' notice to the 

Procuring Entity, suspend work (or reduce the rate of work) unless and until the 

Contractor has received the Payment Certificate, reasonable evidence or payment, 

as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges 

under Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 

16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or 

payment (as described in the relevant Sub-Clause and in the above notice) before 

giving a notice of termination, the Contractor shall resume normal working as soon 

as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or 

reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment 

Certificate within 90 days after the expiry of the time stated in Sub-Clause1 4.7 

[Payment] within which payment is to be made (except for deductions in 

accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the 

Contract in such manner as to materially and adversely affect the economic 

balance of the Contract and/or the ability of the Contractor to perform the 

Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-

Clause 8.11 [Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has 
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a receiving or administration order made against him, compounds with his 

creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the 

agreement of both Parties on the fulfilment of the conditions for the 

Commencement of Works under Sub-Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' 

notice to the Procuring Entity, terminate the Contract. However, in the case of sub-

paragraph (f) or (g), the Contractor may by notice terminate the Contract 

immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other 

rights of the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement 

to Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or 

Sub-Clause 19.6 [Optional Termination, Payment and Release] has taken effect, the 

Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed by 

the Architect for the protection of life or property or for the safety of the 

Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which 

the Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave 

the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has 

taken effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 

Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the 

Contractor as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the 

Procuring Entity's Personnel, and their respective agents, against and from all 

claims, damages, losses and expenses (including legal fees and expenses) in respect 

of: 
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a) Bodily injury, sickness, disease or death, of any person what so ever arising 

outo for in the course of or by reason of the Contractor's design (if any), the 

execution and completion of the Works and the remedying of any defects, 

unless attributable to any negligence, willful actor breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective 

agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to 

the extent that such damage or loss arises out of or in the course of or by 

reason of the Contractor's design (if any), the execution and completion of the 

Works and the remedying of any defects, unless and to the extent that any such 

damage or loss is attributable to any negligence, willful act or breach of the 

Contract by the Procuring Entity, the Procuring Entity's Personnel, their 

respective agents, or anyone directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the 

Contractor's Personnel, and their respective agents, against and from all claims, 

damages, losses and expenses (including legal fees and expenses) in respect of (1) 

bodily injury, sickness, disease or death, which is attributable to any negligence, 

willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's 

Personnel, or any of their respective agents, and (2) the matters for which liability 

may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) 

and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 

Property], unless and to the extent that any such damage or loss is attributable to 

any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods 

from the Commencement Date until the Taking-Over Certificate is issued (or is 

deemed to be issued under Sub-Clause 10.1 [Taking Over of the Works and 

Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be 

issued) for any Section or part of the Works, responsibility for the care of the Section 

or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor 

shall take responsibility for the care of any work which is outstanding on the date 

stated in a Taking-Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents 

during the period when the Contractorisresponsiblefor their care, from any cause 

not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify 

the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 

Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions 

performed by the Contractor after a Taking-Over Certificate has been issued. The 
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Contractor shall also be liable for any loss or damage which occurs after a Taking-

Over Certificate has been issued and which arose from a previous event for which 

the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] 

below, in so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other 

than the Contractor's Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, 

except as may be attributable to the Contractor's use of such explosives, 

radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 

except as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others 

for whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which 

an experienced contractor could not reasonably have been expected to have 

taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in 

loss or damage to the Works, Goods or Contractor's Documents, the Contractor 

shall promptly give notice to the Architect and shall rectify this loss or damage to 

the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or 

damage, the Contractor shall give a further notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of 

sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged 

infringement) of any patent, registered design, copyright, trade mark, trade name, 
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trade secret or other intellectual or industrial property right relating to the Works; 

and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 

days of receiving the claim, the first Party shall be deemed to have waived any 

right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and 

from any claim alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, 

the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such 

use was disclosed to the Contractor prior to the Base Date or is stated in 

the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand 

from any other claim which arises out of or in relation to (i) the manufacture, use, 

sale or import of any Goods, or (ii) any design for which the Contractor is 

responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party 

may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. The other Party shall, at the request 

and cost of the indemnifying Party, assist in contesting the claim. This other Party 

(and its Personnel) shall not make any admission which might be prejudicial to the 

indemnifying Party, unless the indemnifying Party failed to take over the conduct 

of any negotiations, litigation or arbitration upon being requested to do so by such 

other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor 

shall grant a non-exclusive and non-transferable license to the Procuring Entity 

under the patent, utility models ,or other intellectual rights owned by the 

contractor or a third party from whom the contract or has received the rights to 

grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and 

non-transferable rights (without the rights to sub-license) to use the know how and 

other technical information disclosed to the contract or under the contract. 

Nothing contained here-in shall be construed as transferring ownership of any 

patent, utility model, trademark, design, copy right, know-how or other 

intellectual rights from the contractor or any other third party to the Procuring 

Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of 

profit, loss of any contractor for any in director consequential loss or damage which 

may be suffered by the other Party in connection with the Contract, other than as 
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specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of 

Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 

[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) 

[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 

Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection 

with the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], 

Sub-Clause 4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-

Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 

Rights], shall not exceed the sum resulting from the application of a multiplier (less 

or greater than one) to the Accepted Contract Amount, as stated in the Special 

Conditions of Contract, or (if such multiplier or other sum is not so stated) the 

Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or 

reckless misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity 

provided accommodation and facilities, if any, as detailed in the Specification, from 

the respective dates of hand-over to the Contractor until cessation of occupation 

(where hand-over or cessation of occupation may take place after the date stated 

in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is 

responsible for their care arising from any cause whatsoever other than those for 

which the Procuring Entity is liable, the Contractor shall, at his own cost, rectify the 

loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party 

responsible for effecting and maintaining the insurance specified in the relevant Sub-

Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 

insurers and in terms approved by the Procuring Entity. These terms shall be 

consistent with any terms agreed by both Parties before the date of the Letter of 

Acceptance. This agreement of terms shall take precedence over the provisions of 

this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected 

with insurers and in terms acceptable to the Contractor. These terms shall be 

consistent with any terms agreed by both Parties before the date of the Letter of 

Acceptance. This agreement of terms shall take precedence over the provisions of 

this Clause. 



150 

 

 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately 

to each insured as though a separate policy had been issued for each of the joint 

insured. If a policy indemnifies additional joint insured, namely in addition to the 

insured specified in this Clause, (i) the Contractor shall act under the policy on 

behalf of these additional joint insured except that the Procuring Entity shall act for 

Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to 

receive payments directly from the insurer or to have any other direct dealings with 

the insurer, and (iii) the insuring Party shall require all additional joint insured to 

comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made 

in the currencies required to rectify the loss or damage. Payments received from 

insurers shall be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 

Conditions of Contract (calculated from the Commencement Date), submit to the 

other Party: 

 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance 

for Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against 

Injury to Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment 

to the other Party. Whenever evidence or policies are submitted, the insuring Party 

shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance 

policies. The insuring Party shall keep the insurers informed of any relevant changes 

to the execution of the Works and ensure that insurance is maintained in 

accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance 

without the prior approval of the other Party. If an insurer makes (or at tempts to 

make) any alteration, the Party first notified by the insurer shall promptly give 

notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is 

required to effect and maintain under the Contractor fails to provide satisfactory 

evidence and copies of policies in accordance with this Sub- Clause, the other Party 

may (at its option and without prejudice to any other right or remedy) effect 

insurance for the relevant coverage and pay the premiums due. The insuring Party 

shall pay the amount of these premiums to the other Party, and the Contract Price 

shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the 

Contractor or the Procuring Entity, under the other terms of the Contractor 

otherwise. Any amounts not insured or not recovered from the insurers shall be 

borne by the Contractor and/or the Procuring Entity. 
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18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. 

However, if the insuring Party fails to effect and keep in force an insurance which 

is available and which it is required to effect and maintain under the Contract, and 

the other Party neither approves the omission nor effects insurance for the coverage 

relevant to this default, any moneys which should have been recoverable under 

this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 

[Procuring Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract 

(including, but not limited to the insurance referred to Clause 18) with insurers 

from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's 

Documents for not less than the full reinstatement cost including the costs of 

demolition, removal of debris and professional fees and profit. This insurance shall 

be effective from the date by which the evidence is to be submitted under sub-

paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the 

date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of 

issue of the Performance Certificate, for loss or damage for which the Contractor is 

liable arising from a cause occurring prior to the issue of the Taking-Over 

Certificate, and for loss or damage caused by the Contractor in the course of any 

other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's 

Equipment, the insurance shall be effective while it is being transported to the Site 

and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party 

actually bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents 

of the Contract, loss or damage to a part of the Works which is attributable to 

the use or occupation by the Procuring Entity of another part of the Works, 

and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 

Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which 
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are not insurable at commercially reasonable terms, with deductibles per 

occurrence of not more than the amount stated in the Special Conditions of 

Contract (if an amount is not so stated,t his sub-paragraph (d) shall not apply), 

and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its 

design, materials or workmanship (but cover shall include any other parts 

which are lost or damaged as a direct result of this defective condition 

and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other 

part of the Works if this other part is in a defective condition due to a 

defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, 

except to the extent that the Contractor is liable for the loss or damage, 

and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph 

(d) above ceases to be available at commercially reasonable terms, the Contractor 

shall (as insuring Party) give notice to the Procuring Entity, with supporting 

particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 

[Procuring Entity's Claims] to payment of an amount equivalent to such 

commercially reasonable terms asthe Contractor should have expected to have 

paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially 

reasonable terms, to have approved the omission under Sub-Clause 18.1 [General 

Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, 

death or bodily injury which may occur to any physical property (except things 

insured under Sub-Clause 18.2 [Insurance for Works and Contractor's Equipment]) 

or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 

Contractor's Personnel]), which may arise out of the Contractor's performance of 

the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated 

in the Special Conditions of Contract, with no limit on the number of occurrences. 

If an amount is not stated in the Special Conditions of Contract, this Sub-Clause 

shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-

Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring 

Entity's property (except things insured under Sub-Clause 18.2) arising out of 
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the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, 

under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to 

execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the 

extent that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, 

sickness, disease or death of any person employed by the Contractor or any other 

of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for 

claims, damages, losses and expenses (including legal fees and expenses) arising 

from injury, sickness, disease or death of any person employed by the Contractoror 

any othe rof the Contractor's Personnel, except that this insurance may exclude 

losses and claims to the extent that they arise from any act or neglect of the 

Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time 

that these personnel are assisting in the execution of the Works. For a 

Subcontractor's employees, the insurance may be effected by the Subcontractor, 

but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering 

into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over 

come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, s olong as conditions (a) to (d) above are 

satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
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c) riot, commotion, disorder, strike or lock out by persons other than the 

Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation 

or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under 

the Contract by Force Majeure, then it shall give notice to the other Party of the 

event or circumstances constituting the Force Majeure and shall specify the 

obligations, the performance of which is or will be prevented. The notice shall be 

given within 14 days after the Party became aware, or should have become aware, 

of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for 

so long as such Force Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply 

to obligations of either Party to make payments to the other Party under the 

Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in 

the performance of the Contract as a result of Force Majeure. A Party shall give 

notice to the other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 

[Notice of Force Majeure], and suffers delay and/ or incurs Cost by reason of such 

Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to 

(iv) of Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) 

to (iv), occurs in Kenya, payment of any such Cost, including the costs of 

rectifying or replacing the Works and/or Goods damaged or destroyed by 

Force Majeure, to the extent they are not indemnified through the insurance 

policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's 

Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 
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If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor's non-performance or entitle him to 

relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has been 

given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple periods 

which total more than 140 days due to the same notified Force Majeure, then either 

Party may give to the other Party a notice of termination of the Contract. In this 

event, the termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work 

and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done 

and issue a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at the 

risk of) the Procuring Entity when paid for by the Procuring Entity, and the 

Contractor shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing the 

Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from 

the Site and the return of these items to the Contractor's works in his country 

(or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly 

in connection with the Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) 

arises which makes it impossible or unlawful for either or both Parties to fulfil its or 

their contractual obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the Contract, then 

upon notice by either Party to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to 

the rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same 

as would have been payable under Sub-Clause 19.6 [Optional Termination, 

Payment and Release] if the Contract had been terminated under Sub-Clause 

19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions 

or otherwise in connection with the Contract, the Contractor shall give Notice to 

the Engineer, describing the event or circumstance giving rise to the claim. The 

notice shall be given as soon as practicable, and not later than 30 days after the 

Contractor became aware, or should have become aware, of the event or 

circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled to 

additional payment, and the Procuring Entity shall be discharged from all liability 

in connection with the claim. Otherwise, the following provisions of this Sub-Clause 

shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event or 

circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to 

substantiate any claim, either on the Site or at an other location acceptable to the 

Engineer. Without admitting the Procuring Entity's liability, the Architect may, after 

receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 

instruct the Contractor to keep further contemporary records. The Contractor shall 

permit the Architect to inspect all these records and shall (if instructed) submit 

copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 

may be proposed by the Contractor and approved by the Engineer, the Contractor 

shall send to the Architect fully detailed claim which includes full supporting 

particulars of the basis of the claim and of the extension of time and/ or additional 

payment claimed. If the event or circumstance giving rise to the claim has a 

continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving 

the accumulated delay and/ or amount claimed, and such further particulars as 

the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the 

effects resulting from the eventor circumstance, or within such other period as 

may be proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by 
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the Architect and approved by the Contractor, the Architect shall respond with 

approval, or with disapproval and detailed comments. He may also request any 

necessary further particulars but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the 

extension (if any) of the Time for Completion (before or after its expiry) in 

accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 

additional payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has 

been reasonably substantiated as due under the relevant provision of the 

Contract.Unless and until the particulars supplied are sufficient to substantiate the 

whole of the claim, the Contractor shall only be entitled to payment for such part 

of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either 

Party may consider that the claim is rejected by the Architect and any of the Parties 

may refer the dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 

which may apply to a claim. If the Contractor fails to comply with this or another 

Sub-Clause in relation to any claim, any extension of time and/ or additional 

payment shall take account of the extent (if any) to which the failure has prevented 

or prejudiced proper investigation of the claim, unless the claim is excluded under 

the second paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any 

Clause of these Conditionsor otherwise in connection with the Contract, and/or to 

any extension of the Defects Notification Period, the Procuring Entity or the 

Architect shall give notice and particulars to the Contractor. However, notice is not 

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], 

under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or 

for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte 

rthe Procuring Entity became aware, or should have become aware, of the event 

or circumstances giving rise to the claim. A notice relating to any extension of the 

Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity 

considers itself to be entitled in connection with the Contract. The Architect shall 

then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid 

by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification 

Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification 

Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 

Certificates. The Procuring Entity shall only be entitled to set off against or make 

any deduction from an amount certified in a Payment Certificate, or to otherwise 

claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the 

dispute amicably before the commencement of arbitration. However, unless both 

Parties agree otherwise, the Party giving a notice of a claim in accordance with Sub-

Clause 20.1 above should move to commence arbitrationa fter 60 days from the 

day on which a notice of a claim was given, even if no attempt at an amicable 

settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance 

with these Conditions. 
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c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 

and Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Procuring Entity and the Contractor agree otherwise in 

writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the 

Contract not settled amicably in accordance with Sub-Clause 20.3 shall be finally 

settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where 

notice of a claim or dispute has not been given by the applying party within ninety 

days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a 

claim or dispute shall not commence unless an attempt has in the first instance been 

made by the parties to settle such claim or dispute amicably with or without the 

assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his 

opinion be desirable in order to determine the rights of the parties and assess and 

a ward any sums which ought to have been the subject of or included in any 

certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or 

notice and to determine all matters in dispute which shall be submitted to him in 

the same manner as if no such certificate, opinion, decision require mentor notice 

had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the 

dispute. Nothing shall disqualify representatives of the Parties and the Architect 

from being called as a witness and giving evidence before the arbitrators on any 

matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the 

evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The 

obligations of the Parties, and the Architect shall not be altered by reason of any 

arbitration being conducted during the progress of the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be 

mutually agreed upon by the Parties when agreeing the terms of appointment. 

Each Party shall be responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be 

conducted in accordance with the Arbitration Laws ofKenya.  In case of any claim 

or dispute, such claim or dispute shall be notified in writing by either party to the 

other with a request to submit it to arbitration and to concur in the appointment 

of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. 

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator 

shall be appointed, on the request of the applying party, by the Chairman or Vice 

Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all 

other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the 

arbitration rules of the United Nations Commission on International Trade Law 

(UNCITRAL); or with proceedings administered by the International Chamber of 
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Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 

more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration 

shall be conducted in the language for communications defined in Sub-Clause1.4 

[Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for 

International Arbitration (NCIA) which offers a neutral venue for the conduct of 

national and international arbitration with commitment to providing institutional 

support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's 

decision, then the other Party may, without prejudice to any other rights it may 

have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, 

the provisions                here in shall prevail over those in the GCC. 

 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Insert 

 

Name and Reference No. of 

the Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s 

Representative agreed by the Procuring Entity 

prior to Contract signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed 

by the Procuring Entity prior to Contract 

signature] 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: 

Summary of Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: 

Summary of Sections below 

Electronic transmission 

systems 

1.3  

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and 

not later than _______________days after 

Commencement Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the 

Accepted Contract Amount in excess of 

____% shall require approval of the Procuring 

Entity.  

Performance Security 4.2.1 The performance security will be in the form 

of a ____ [insert either one of “demand 

guarantee” or “performance bond”] in the 

amount(s) of [insert related figure(s)] percent 

of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract 
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Conditions Sub-

Clause 

Data 

Amount. 

Normal working hours 6.5 Specify  

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: 

Summary of Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. 

(b)(ii) 

[If there are Provisional Sums, insert a 

percentage for adjustment of Provisional 

Sums] 

_______% 

Adjustments for Changes in 

Cost 

13.9 Period “n” applicable to the adjustment 

multiplier “Pn”: __________ [Insert the period 

if different from one (1) month; if period “n” 

is one (1) month, insert “not applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate 

of advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(

i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on 

Board ______________ [list]. 

14.5.3(c)(i

) 

Plant and Materials for payment when 

delivered to the Site ___________________ 

[list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract 

Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Specify ___________% rate per month of 

delayed payment. 

Maximum total liability of the 

Contractor to the Procuring 

Entity  

17.6.2 [Select one of the two options below as 

appropriate] 

The product of_____________ [insert a 

multiplier less or greater than one] times the 

Accepted Contract Amount, 

or  

_____________ [insert amount of the 

maximum total liability] 
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Conditions Sub-

Clause 

Data 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 

days to 30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-

party insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank 

Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– 

Performance Bond] FORM No. 7 - ADVANCE PAYMENT 

SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and 

was not successful. Send this Notification to the Tenderer's Authorized Representative 

named in the Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 

Notification must be sent to all Tenderers simultaneously. This means on the same 

date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation) 

  

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to 

award the above contract. The transmission of this Notification begins the Standstill 

Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by 

submitting a Procurement-related Complaint in relation to the decision to 

award the contracts. 

a) The successful tenderers 

i) Name of successful Tender

  

 

ii) Address of the successful Tender 
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iii) Contract price of the successful Tender Kenya Shillings 

 

  (in words

 ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 

include the evaluated price as well as the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s 

evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] 

(local time). 

b) You may request a debriefing in relation to the results of the evaluation of your 

Tender. If you decide to request a debriefing your written request must be made 

within three (5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will 

provide the debriefing within five (3) Business Days of receip tof your request. If 

we are unable to provide the debriefing within this period, the Standstill Period 

shall be extended by five (3) Days after the date that the debriefing is provided. If 

this happens, we will notify you and confirm the date that the extended Standstill 

Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. 

We shall promptly advise you in writing how the debriefing will take place and 

confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a 

debriefing. In this case, we will provide the debriefing as soon as practicable, and 

normally no later than fifteen (15) Days from the date of publication of the 

Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
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submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to 

have requested, or received, a debriefing before making this complaint. Your 

complaint must be submitted within the Standstill Period and received by us 

before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and 

Disposals Act 2015 and its Regulations a vailable from the Website 

www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 

submitted a Tender in this tendering process and is the recipient of a 

Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to 

support your complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 

Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do 

not hesitate to contact us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request 

the Public Procurement Administrative Review Board to review the whole/part of the above 



173 

 

 

mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative 

Review Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM NO  3:  LETTER OF AWARD 

 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 



174 

 

 

This is to notify you that your Tender dated [date] for execution of the [name of the 

Contract and identification number, as given in the Contract Data] for the Accepted 

Contract Amount [amoun tin numbers and words] [name of currency], as corrected and 

modified in accordance with the Instructions to Tenderers, is here by accepted 

by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the 

Conditions of Contract, using, for that purpose, one of the Performance Security Forms 

included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature: 

........................................................................................................................ 

Name and Title of Signatory: 

.............................................................................................................. 

Name of Procuring Entity: 

.................................................................................................................. 

Attachment: Contract Agreement: 

..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., 

between………………………. 

…………………………………………...of……………………………………………. 

(hereinafter “the Procuring 

Entity”), of the one part, and of

 (hereinafter “the 

Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the 

Worksknownas sh

ould be executed by the Contractor, and has accepted a Tender by the Contractor for the 

execution and completion of these Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement. This Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor 

as specified in this Agreement, the Contractor here by covenants with the Procuring 

Entity to execute the Works and to remedy defects therein in conformity in all respects 

with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects there in, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed 

in accordance with the Laws of Kenya on the day, month and year specified above. 

 

Signeda nd sealed by (for the Procuring 



176 

 

 

Entity) 

 

 

Signed and sealed by (for the 

Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informedthat  

 (hereinafter called "the Contractor") has 

entered into Contract No.  dated 

 with (name of Procuring Entity) (the 

Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of (in 

words ),
1 

such sum being payable in the types and proportions of currencies in which 

the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand it self or in 

a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, 

and any demand for payment under it must be received by us at the office indicated 

above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], inresponse tot he Beneficiary's written request for such 

extension, such request to be presented to the Guarantor before the expiry of the 

guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 

be deleted from the final product. 
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1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract 

Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency 

acceptable to the Beneficiary. 

2
Insert the date twenty-eight days after the expected completion date as described in GC 

Clause 11.9. The Procuring Entity should note that in the event of an extension of this date 

for completion of the Contract, the Procuring Entity would need to request an extension 

of this guarantee from the Guarantor. Such request must be in writing and must be made 

prior to the expiration date established in the guarantee. 



179 

 

 

 

FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand 

Bank Guarantee in stead of Performance Bond due to difficulties involved in calling Bond 

holder to action] 

 

[Guarantor letterhead or SWIFT identifier 

code] Beneficiary:

 [insertnameandAddressofProcuring

Entity] Date:   [Insert date of issue] PERFORMANCE 

BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  

“the  Contractor”)  and   ] as Surety 

(hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee 

(hereinafter called “the Procuring Entity”) in the amount of for the payment of 

which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, 

firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring 

Entity dated the day of ,20 , for

 in accordance with the documents, plans, specifications, and 

amendments there to, which to the extent here in provided for, are by reference made 

part here of and are here in after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor 

shall promptly and faithfully perform the said Contract (including any amendments 

thereto), then this obligation shall be null and void; otherwise, it shall remain in full 

force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the 

Procuring Entity's obligations there under, the Surety may promptly remedy the 

default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring 

Entity for completing the Contract in accordance with its terms and conditions, 

and upon determination by the Procuring Entity and the Surety of the lowest 

responsive Tenderers, arrange for a Contract between such Tenderer, and 

Procuring Entity and make a vailable as work progresses (even though there should 

be a default or a succession of defaults under the Contract or Contracts of 

completion arranged under this paragraph) sufficient funds to pay the cost of 

completion less the Balance of the Contract Price; but not exceeding, including 
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other costs and damages for which the Surety may be liable hereunder, the amount 

set forth in the first paragraph hereof. The term “Balance of the Contract Price,” 

as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring 

Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 

Contract in accordance with its terms and conditions upto a total not exceeding 

the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the 

date of the issuing of the Taking-Over Certificate. No right of action shall accrue on 

this Bond to or for the use of any person or corporation other than the Procuring 

Entity named here in or the heirs, executors, administrators, successors, and assigns of 

the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, 

and the Surety has caused these presents to be sealed with his corporate seal duly at 

tested by the signature of his legal representative, this day  of 20 . 
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SIGNED ON on behalf of

  

 

By in the capacity of

  

 

Inthepresenceof

  

 

 

SIGNED ON on behalf of

  

 

By in the capacity of

  

 

Inthepresence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of 

ProcuringEntity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  (hereinafter called “the Contractor”) has 

entered into Contract No. dated

 with the Beneficiary, for the execution of

                               (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an 

advance payment in the sum 

  (in words ) is to be made against an advance 

payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount 

of (in 

words )
1 

upon receipt by us of 

the Beneficiary's complying demand supported by the Beneficiary's statement, whether 

in the demand itself or in a separate signed document accompanying or identifying the 

demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in 

respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract 

conditions, specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 

referred to above has been credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount 

of the advance payment repaid by the Contractor as specified in copies of interim 

statements or payment certificates which shall be presented to us. This guarantee shall 

expire, at the latest, upon our receipt of a copy of the interim payment certificate 

indicating that ninety (90) percent of the Accepted Contract Amount, less provisional 

sums, has been certified for payment, oronthe dayof ,2 ,
2 

whichever is earlier. Consequently, any demand for payment under this guarantee 

must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for such 
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extension, such request to be presented to the Guarantor before the expiry of the 

guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 

 

 

 

 

 

 

 

1
The Guarantor shall insert an amount representing the amount of the advance payment and 

denominated either in the currency of the advance paymen tas specified in the Contract. 

2
Insert the expected expiration date of the Time for Completion. The Procuring Entity 

should note that in the event of an extension of the time for completion of the Contract, 

the Procuring Entity would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the case 

of a joint venture shall be the name of the joint venture] (hereinafter called "the 

Contractor") has entered into Contract No. 

 [insert reference number of the contract] dated with the 

Beneficiary, for the executionof  [insert name of 

contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys upto the limit set forth in the Contract (“the Retention 

Money”), and that when the Taking-Over Certificate has been issued under the 

Contract and the first half of the Retention Money has been certified for payment, and 

payment of [insert the second half of the Retention Money] is to be made against a 

Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] _ ([insert amount in words ])
1 

upon 

receipt by us of the Beneficiary's complying demands upported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document 

accompanying or identifyingthedemand, stating that the Contractor is in breach of its 

obligation(s) under the Contract, without your needing to prove or showgrounds for 

your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half of the 

Retention Money as referred to above has been credited to the Contractor on its 

account number at  [insert name and 

address ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, 

and any demand for payment under it must be received by us at the office indicated 

above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for such 



 

 

extension, such request to be presented to the Guarantor before the expiry of the 

guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 

be deleted from the final product. 

 

 

 

 

 

 

1
The Guarantor shall insert an amount representing the amount of the second half of the 

Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua 

lcompletion date of the contract. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing 

and must be made prior to the expiration date established in the guarantee. 

 

 

 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert 

identification no] Name of the Tender Title/Description:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of 

notification of award] to furnish additional information on beneficial ownership: [select 

one option as applicable and delete the options that are not applicable] 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person directly 

or indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

 

 

 

1. 

Full Name  Directly---

-------- % 

of shares  

 

 

Indirectly-

--------- % 

of shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

of the Tenderer: 

Yes -----No---- 

2. Is this right 

held directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

1. Exercises 

significant 

influence or 

control over the 

Company body 

of the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 

Indirect………… 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number 

(where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

 

 

 

2. Full Name  Directly--- Directly……



 

 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person directly 

or indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

National 

identity card 

number or 

Passport 

number 

 -------- % 

of shares  

 

 

Indirectly-

--------- % 

of shares 

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

of the Tenderer: 

Yes -----No---- 

2. Is this right 

held directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

1. Exercises 

significant 

influence or 

control over 

the Company 

body of the 

Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 

Indirect………… 

Personal 

Identification 

Number 

(where 

applicable) 

 

Nationality(ie

s) 

 

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

3. 

 

e.

t.

c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the 

Public Procurement Regulatory Authority together with other details in relation to 
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contract awards and shall be maintained in the Government Portal, published and made 

publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information  in line with the Data Protection Act shall not be published or made public). 

Note that Personally Identifiable Information (PII) is defined as any information that can 

be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or 

Passport number, Personal Identification Number, Date of birth, Residential address, email 

address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must 

consider a natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly 

or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly 

or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the 

company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the 

company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and 

belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 

[insert complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the 

person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose 

name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], 

[insert year] 

 

 

 

 

 

Bidder Official Stamp 
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